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Corridor Letter
Principal Existing 
Route Numbers

Segment Descriptions Eligible (miles) Ineligible (miles)

W US 25 From I-85 north to North Carolina State line 22.9 7.8

  Total 22.9 7.8

                 

TABLE A
Appalachian Corridor Segment Descriptions

  State/Commonwealth of South Carolina Page 1 of 1



















2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  SC ADHS Corridor:  W 

 
  Page 1 of 4

Section ID W 0.0.0 W 0.1.0 W 0.1.1 W 0.1.2 W 0.2.0 W 0.2.1

LRS Milepoint: Beginning/Ending 23.190/25.490 25.490/26.390 26.390/26.990 26.990/28.190 28.190/28.790 28.790/30.390

Status Completed Completed Completed Completed Completed Design/RoW

1. Finance Code 20 20 20 20 20 22

2. Section Length(Miles) 2.3 0.9 0.6 1.2 0.6 1.6

3. Class/Urban Code U/1040 U/1040 U/1040 U/1040 U/1040 U/1040

4. Location:       

---- a. FIPS State/County/Congressional 45/045/04 45/045/04 45/045/04 45/045/04 45/045/04 45/045/04

---- b. HPMS Route/Subroute 000US00250/00 000US00250/00 000US00250/00 000US00250/00 000US00250/00 000US00250/00

---- c. HPMS Signed Route/Strip Map # 000US00250/W1 000US00250/W1 000US00250/W1 000US00250/W1 000US00250/W1 000US00250/W1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 45 45 45 45 45 45

7. Traffic:       

---- a. ADT-Base Year (2005) 31,900 28,000 28,000 27,400 27,400 27,400

---- b. ADT-Year 2015 40,243 35,575 35,575 38,984 38,984 46,242

---- c. Design Year 2,003 2,006 2,018 2,010 2,023 2,023

---- d. ADT-Design Year 34,203 32,326 41,315 38,984 43,334 43,334

---- e. DHV-Design Year 3,420 3,233 4,132 3,898 4,333 4,333

---- f. % Truck Design Year(DHV) 5 5 5 5 5 5

---- g. % Truck Design Year(ADT) 8 8 8 8 8 8

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 6 6 6 6 6 6

10. Typical X-Section of Reference/Access Control R3/Full R3/Partial R4/Partial R4/None R4/None R4/None

11. Right-of-Way Width(ft), prevailing 100 100 100 130 130 130

12. Median Width(ft), prevailing 14 14 15 15 15 15

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 4a1

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 700

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 7,905

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 4,261

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 289

23. Traffic Control 0 0 0 0 0 444

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 165

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 13,064

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 1,306

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 14,370

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 15,824



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  SC ADHS Corridor:  W 

 
  Page 2 of 4

Section ID W 0.3.0 W 0.4.0 W 1.0.0 W 2.0.0 W 3.0.0 W 3.0.1

LRS Milepoint: Beginning/Ending 30.390/33.090 33.090/33.890 33.890/35.590 35.590/36.690 36.690/38.190 38.190/46.890

Status Design/RoW NP Completed Completed Completed Completed

1. Finance Code 22 20 20 20 20 20

2. Section Length(Miles) 2.7 0.8 1.7 1.1 1.5 8.7

3. Class/Urban Code U/1040 U/1040 U/1040 U/1040 U/1040 R/0

4. Location:       

---- a. FIPS State/County/Congressional 45/045/04 45/045/04 45/045/04 45/045/04 45/045/04 45/045/04

---- b. HPMS Route/Subroute 000US00250/00 000US00250/00 000US00250/00 000US00250/00 000US00250/00 000US00250/00

---- c. HPMS Signed Route/Strip Map # 000US00250/W1 000US00250/W1 000US00250/W1 000US00250/W1 000US00250/W1 000US00250/W1

5. Estimate Section/NHS Designation 1/NHS 2/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 45 45 45 45 45 55

7. Traffic:       

---- a. ADT-Base Year (2005) 17,200 15,500 15,500 15,500 18,300 13,850

---- b. ADT-Year 2015 25,039 19,099 19,099 19,099 20,690 21,037

---- c. Design Year 2,013 2,010 2,010 2,010 2,010 2,010

---- d. ADT-Design Year 28,024 19,099 19,099 19,099 20,690 21,037

---- e. DHV-Design Year 2,802 1,910 1,910 1,910 2,069 2,104

---- f. % Truck Design Year(DHV) 5 5 5 5 10 10

---- g. % Truck Design Year(ADT) 8 8 8 8 15 15

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 2 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 6 6 6 4 4 4

10. Typical X-Section of Reference/Access Control R4/None R3/None R3/None R1/Partial R1/None R1/None

11. Right-of-Way Width(ft), prevailing 130 100 100 200 150 150

12. Median Width(ft), prevailing 15 14 14 26 26 26

13. Status of Development(Figure 4) 4a1 np 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 350 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 13,460 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 7,256 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 756 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 280 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 21,752 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 2,175 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 23,927 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 25,491 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  SC ADHS Corridor:  W 
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Section ID W 3.1.0 W 4.0.0

LRS Milepoint: Beginning/Ending 46.890/50.090 50.090/53.890

Status NP NP

1. Finance Code 20 20

2. Section Length(Miles) 3.2 3.8

3. Class/Urban Code R/0 R/0

4. Location:   

---- a. FIPS State/County/Congressional 45/045/04 45/045/04

---- b. HPMS Route/Subroute 000US00250/00 000US00250/00

---- c. HPMS Signed Route/Strip Map # 000US00250/W2 000US00250/W2

5. Estimate Section/NHS Designation 2/NHS 2/NHS

6. Design Speed(mph) 55 55

7. Traffic:   

---- a. ADT-Base Year (2005) 11,400 12,000

---- b. ADT-Year 2015 15,228 17,200

---- c. Design Year 2,010 2,010

---- d. ADT-Design Year 15,228 17,200

---- e. DHV-Design Year 1,523 1,720

---- f. % Truck Design Year(DHV) 10 6

---- g. % Truck Design Year(ADT) 15 11

---- h. Directional Distribution Factor 60 55

8. Number of Lanes to be Constructed this Estimate 0 0

9. Ultimate Number of Through Traffic Lanes 4 4

10. Typical X-Section of Reference/Access Control R1/None R2/None

11. Right-of-Way Width(ft), prevailing 350 800

12. Median Width(ft), prevailing 36 8

13. Status of Development(Figure 4) np np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:   

---- a. Location 0 0

---- b. Design 0 0

15. Right-of-Way:   

---- a. Acquisition 0 0

---- b. Relocation 0 0

16. Utility Adjustments 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0

19. Railroad Grade Seperations 0 0

20. Highway Grade Seperations without Ramps 0 0

21. Interchanges 0 0

22. Other Bridges, Tunnels, and Walls 0 0

23. Traffic Control 0 0

24. Environmental Mitigation 0 0

25. Roadside Improvements:   

---- a. Landscape Planting 0 0

---- b. Rest Area, Overlooks 0 0

26. All Other Items 0 0

27. Subtotal(lines 17 thru 26) 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  SC ADHS Corridor:  W 
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 30.70 15.70 15.00

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 1,050 0 1,050

17. Erosion Control/Clear/Grade/Drain/Minor Structure 21,365 0 21,365

18. Subbase, Base, Surfacing, Shoulders 11,517 0 11,517

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 289 0 289

23. Traffic Control 1,200 0 1,200

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 445 0 445

27. Subtotal(lines 17 thru 26) 34,816 0 34,816

28. Construction Engineering(10.00000000% of line 27) 3,482 0 3,482

29. Total Cost of Construction(lines 27 & 28) 38,298 0 38,298

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 41,315 0 41,315



2007 Appalachian Development Highway System Cost Estimate 
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Table C    State/Commonwealth of South Carolina
Cost Estimates By Corridors and State Total

(Includes all eligible costs and associated mileages reported in Table B for Finance codes 21, 22, and 23)

         

ADHS Corridor W  Subtotal
State 
TotalClass: Rural or Urban Rural Urban Rural Urban Rural Urban

Length in miles 0.0 4.3   0.0 4.3

Total Mileage (Rural + Urban) 4.3   4.3

Work Classification Estimated Costs ($1,000) 

14. Preliminary Engineering:          a. Location 0 0   0 0 0
                                              b. Design 0 0   0 0 0
15. Right-of-Way:                      a. Acquisition 0 0   0 0 0
                                              b. Relocation 0 0   0 0 0
16. Utility Adjustments 0 1,050   0 1,050 1,050
17. Ersn Ctrl/Clear/Grade/Drain/Minor Structure 0 21,365   0 21,365 21,365
18. Subbase, Base, Surfacing, Shoulders 0 11,517   0 11,517 11,517
19. Railroad Grade Separations 0 0   0 0 0
20. Highway Grade Separation without Ramps 0 0   0 0 0
21. Interchanges 0 0   0 0 0
22. Other Bridges, Tunnels, and Walls 0 289   0 289 289
23. Traffic Control 0 1,200   0 1,200 1,200
24. Environmental Mitigation 0 0   0 0 0
25. Roadside Improvements:            a. Landscape Planting 0 0   0 0 0
                                                b. Rest Areas, Overlooks 0 0   0 0 0
26. All Other Items 0 445   0 445 445
27. Subtotal (Lines 17 through 26) 0 34,816   0 34,816 34,816
28. Construction E & C (10.00 % of line 27 and 28) 0 3,482   0 3,482 3,482
29. Total Cost of Construction (lines 27 and 28) 0 38,298   0 38,298 38,298
30. Total Estimated Cost (lines 14, 15, 16, & 29) 0 41,315   0 41,315  
31. Total Cost (Rural + Urban) 41,315   41,315



  

Appalachian 
Corridor

Estimate Section 
(Milepost)

Project Number Work Class Rural or Urban APD Funds State Funds Total Cost ($1,000)

W 26.990-28.790 GRID (003) Const Urban 17,802 4,451 22,253

  Totals   17,802 4,451 22,253

                 

TABLE D
Prefinanced (AC-APD) Projects, Bond Issue Projects, and Advanced Right-of-Way Projects 

(Projects Completed or in Authorized Status as of September 30, 2006

  State/Commonwealth of South Carolina Page 1 of 1



  

Name of 
the Act

Section in 
the Act

ADHS 
Corridor

FHWA 
Approp. 

Code
Description of the Project

Total Amount of Federal 
Funds Authorized

Remaining Amount of 
Federal Funds not obligated

                 

TABLE E
Federal Funds Earmarked for the ADHS and Not Obligated by 9-30-06

  State/Commonwealth of South Carolina Page 1 of 1
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