
   

Corridor Letter
Principal Existing 
Route Numbers

Segment Descriptions Eligible (miles) Ineligible (miles)

B
I26, US 23,36,19W, 

S.R. 36
From North Carolina State Line along I26 to the Junction of I26 and I81 in Sullivan Co. 45.9  

B
I26, US 23, 36, 19W 

S.R. 137
From Junction of I26/I81 in Sullivan Co. along I26 and S.R. 137 to Virginia State Line 11.5  

F US 25W, S.R. 9 From I75 at Caryville along US-25W (S.R. 9) to near the LaFollette southwest urban boundary 3.5  

F US 25W, S.R. 9 From near the LaFollette southwest urban boundary to South Ave. in LaFollette  3.7

F US 25W, S.R. 9, 63 From South Ave. in LaFollette to LaFollette NE urban boundary at Country Club Rd. 2.4  

F S.R. 63 From Country Club Rd. at LaFollette NE urban boundary to south of Imperial Heights Rd. in LaFollette  0.5

F S.R. 63 From south of Imperial Heights Rd. in Lafollette to US 25E (S. R. 32) at the junction with Appalachian Corridor S in Harrogate 28.1  

F US 25E, S.R. 32 From S.R. 63 in Harrogate to the Kentucky State Line 2.8  

J I124, US 27, S.R. 29 
From the southern terminus of the Tennessee River bridge (end of I124) in Chattanooga northeast along US 27 (S.R. 29) to S.R. 
8 interchange in Red Bank

 2.1

J
US 27,70S, S.R. 29, 

8,111
From S.R. 8 interchange in Red Bank along S.R. 8/111 to I40 interchange in Putnam County 92.2  

J S.R. 111 From I40 interchange in Putnam Co. to Algood City limits 5.1  

J S.R. 111 From Algood City Limits to Intersection of S.R. 111 and S.R. 52 (Celina Highway) in Livingston  16.4

J S.R. 52
From Intersection of S.R. 111 and S.R. 52 (Celina Highway) in Livingston along S.R. 52 to Intersection of S.R. 52 and Oakley-
Allons Rd.

3.4  

J S.R. 52 From Intersection of S.R. 52 and Oakley-Allons Rd. to Intersection of S.R.52 and Davis Hollow Rd. in Overton County  6.4

J S.R. 52,53
From Davis Hollow Rd. in Overton County along S.R. 52 and Proposed S.R. 52 through Celina along S.R. 53 to Kentucky State 
Line

15.2  

K
US 74,64,64BP, S.R. 

311,60,40
From Interstate 75 west of Cleveland to North Carolina State Line, including a segment on a proposed new location bypassing the 
Ocoee Gorge

43.8  

S
US 25E,11E,11W, 

S.R. 32,1
From Interstate 81 south of Morristown northwestward to the junction with S.R. 63 and Appalachian Corridor "F" in Harrogate 48.7  

V US 72, S.R. 27 From the Alabama State Line to the Interstate 24 interchange in Kimball 3.8  

  Total 306.4 29.1

                 

TABLE A
Appalachian Corridor Segment Descriptions

  State/Commonwealth of Tennessee Page 1 of 1



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  B

 
  Page 1 of 5

Section ID B01.0.0 B02.0.0 B02.1.0 B03.0.0 B06.0.0 B06.1.0

LRS Milepoint: Beginning/Ending 0.000/4.610 4.610/10.900 7.620/11.390 11.390/14.820 14.820/15.890 15.890/19.690

Status Completed Stage Construction Completed Completed Completed Completed

1. Finance Code 20 21 20 20 20 20

2. Section Length(Miles) 4.6 6.3 3.8 3.4 1.1 3.8

3. Class/Urban Code R/0 R/0 R/0 U/96 U/96 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/171/1 47/171/1 47/171/1 47/171/1 47/171/1 47/171/1

---- b. HPMS Route/Subroute 86SR081001/0 86SR081001/0 86SR036001/0 86SR036001/0 86SR036001/0 86SR036001/0

---- c. HPMS Signed Route/Strip Map # 2000000023/B1 2000000023/B1 2000000019/B1 2000000019/B2 2000000019/B2 2000000019/B2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 60 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 7,700 6,750 6,750 14,400 16,500 19,900

---- b. ADT-Year 2015 11,000 10,130 10,130 21,660 24,750 29,900

---- c. Design Year 2,010 2,024 2,010 1,998 2,000 2,000

---- d. ADT-Design Year 10,800 14,680 10,300 13,200 16,500 19,800

---- e. DHV-Design Year 1,512 1,908 1,339 1,716 2,145 2,574

---- f. % Truck Design Year(DHV) 12 9 9 10 8 8

---- g. % Truck Design Year(ADT) 23 13 13 14 13 13

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F/Full F/Full F/Full B/Full B/Full B/Full

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 16 16 16 48 48 48

13. Status of Development(Figure 4) 1a 3a3a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 7 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 531 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 57 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 95 0 0 0 0

---- b. Rest Area, Overlooks 0 5,926 0 0 0 0

26. All Other Items 0 1,872 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 8,488 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 424 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 8,912 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 9,358 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  B

 
  Page 2 of 5

Section ID B07.0.0 B08.0.0 B08.1.0 B09.0.0 B10.0.0 B10.1.0

LRS Milepoint: Beginning/Ending 19.690/23.500 0.000/0.740 0.740/2.670 0.000/0.530 0.530/1.180 0.000/0.900

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 3.8 0.7 1.9 0.5 0.7 0.9

3. Class/Urban Code R/0 U/360 U/360 U/360 U/360 U/360

4. Location:       

---- a. FIPS State/County/Congressional 47/171/1 47/19/1 47/19/1 47/179/1 47/179/1 47/179/1

---- b. HPMS Route/Subroute 86SR036001/0 10SR036001/0 10SR036001/0 90SR036001/0 90SR036001/0 90I0181001/0

---- c. HPMS Signed Route/Strip Map # 2000000019/B2 2000000019/B3 2000000019/B3 2000000019/B3 2000000019/B3 1000000181/B3

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70 70 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 19,900 19,900 24,250 24,250 38,300 38,300

---- b. ADT-Year 2015 29,900 29,900 36,380 36,380 53,670 53,670

---- c. Design Year 2,000 2,000 2,000 2,000 1,998 1,998

---- d. ADT-Design Year 19,800 19,800 24,250 24,250 35,700 35,700

---- e. DHV-Design Year 2,574 2,574 2,910 2,910 3,570 3,570

---- f. % Truck Design Year(DHV) 8 8 8 8 6 6

---- g. % Truck Design Year(ADT) 13 13 12 12 11 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/Full B/Full B/Full B/Full A/Full A/Full

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 48 48 48 48 40 40

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  B
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Section ID B11.0.0 B11.1.0 B12.0.0 B13.1.0 B14.1.0 B16.0.0

LRS Milepoint: Beginning/Ending 0.900/1.730 1.730/3.660 3.660/6.120 6.120/8.010 8.010/13.970 0.000/5.840

Status Completed Completed Completed Completed Completed Stage Construction

1. Finance Code 20 20 20 20 20 21

2. Section Length(Miles) 0.8 1.9 2.5 1.9 6 5.8

3. Class/Urban Code U/360 U/360 U/360 U/360 U/360 U/276

4. Location:       

---- a. FIPS State/County/Congressional 47/179/1 47/179/1 47/179/1 47/179/1 47/179/1 47/163/1

---- b. HPMS Route/Subroute 90I0181001/0 90I0181001/0 90I0181001/0 90I0181001/0 90I0181001/0 82I0181001/0

---- c. HPMS Signed Route/Strip Map # 1000000181/B3 1000000181/B3 1000000181/B3 1000000181/B3 1000000181/B4 1000000181/B4

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 50 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 47,250 57,250 45,100 45,100 45,600 39,700

---- b. ADT-Year 2015 61,390 61,390 58,680 58,680 63,840 55,530

---- c. Design Year 1,998 1,999 1,999 1,999 1,999 2,026

---- d. ADT-Design Year 44,900 46,000 43,900 43,900 44,100 72,950

---- e. DHV-Design Year 44,090 4,600 4,390 4,390 4,410 7,295

---- f. % Truck Design Year(DHV) 6 6 8 8 8 8

---- g. % Truck Design Year(ADT) 11 11 11 11 11 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control A/Full A/Full A/Full A/Full B/Full B/Full

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 40 40 40 40 40 40

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 3a3a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 4,137

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 1,111

---- b. Relocation 0 0 0 0 0 33

16. Utility Adjustments 0 0 0 0 0 84

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 9,806

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 2,598

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 8,623

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 4,449

23. Traffic Control 0 0 0 0 0 32

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 807

26. All Other Items 0 0 0 0 0 3,009

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 29,324

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 1,466

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 30,790

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 37,963



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  B
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Section ID B18.0.0 B19.0.0 B21.0.0 B22.0.0 B23.0.0

LRS Milepoint: Beginning/Ending 5.840/6.770 6.770/9.140 9.140/9.660 9.660/9.880 0.000/3.030

Status Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20

2. Section Length(Miles) 0.9 2.4 0.5 0.2 3

3. Class/Urban Code U/276 U/276 U/276 U/276 U/276

4. Location:      

---- a. FIPS State/County/Congressional 47/163/1 47/163/1 47/163/1 47/163/1 47/163/1

---- b. HPMS Route/Subroute 82I0181001/0 82I0181001/0 82I0181001/0 82I0181001/0 82SR137001/0

---- c. HPMS Signed Route/Strip Map # 1000000181/B4 1000000181/B5 1000000181/B5 1000000181/B5 2000000023/B5

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70 70 70

7. Traffic:      

---- a. ADT-Base Year (2005) 21,950 21,950 21,950 21,950 23,600

---- b. ADT-Year 2015 28,500 28,500 28,500 28,500 26,900

---- c. Design Year 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 23,900 23,900 23,900 23,900 44,600

---- e. DHV-Design Year 2,629 2,629 2,629 2,629 4,460

---- f. % Truck Design Year(DHV) 7 7 7 7 5

---- g. % Truck Design Year(ADT) 10 10 10 10 6

---- h. Directional Distribution Factor 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/Full B/Full B/Full B/Full B/Full

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300

12. Median Width(ft), prevailing 48 48 48 48 48

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:      

---- a. Location 0 0 0 0 0

---- b. Design 0 0 0 0 0

15. Right-of-Way:      

---- a. Acquisition 0 0 0 0 0

---- b. Relocation 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0

21. Interchanges 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0

23. Traffic Control 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0

25. Roadside Improvements:      

---- a. Landscape Planting 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0

26. All Other Items 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  B

 
  Page 5 of 5

Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 57.40 22.30 35.10

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 4,137 0 4,137

15. Right-of-Way:    

---- a. Acquisition 1,111 0 1,111

---- b. Relocation 33 0 33

16. Utility Adjustments 84 0 84

17. Erosion Control/Clear/Grade/Drain/Minor Structure 9,813 7 9,806

18. Subbase, Base, Surfacing, Shoulders 3,129 531 2,598

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 8,623 0 8,623

22. Other Bridges, Tunnels, and Walls 4,449 0 4,449

23. Traffic Control 89 57 32

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 95 95 0

---- b. Rest Area, Overlooks 6,733 5,926 807

26. All Other Items 4,881 1,872 3,009

27. Subtotal(lines 17 thru 26) 37,812 8,488 29,324

28. Construction Engineering(5.00000000% of line 27) 1,891 424 1,466

29. Total Cost of Construction(lines 27 & 28) 39,703 8,912 30,790

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 47,321 9,358 37,963



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  F
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Section ID F01.0.0 F02.0.0 F02.0.1 F02.1.0 F03.0.0 F03.1.0

LRS Milepoint: Beginning/Ending 32.330/28.850 28.850/28.490 28.490/27.940 27.940/25.220 25.220/24.080 6.520/7.780

Status Completed NP NP NP Stage Construction Stage Construction

1. Finance Code 20 20 20 20 21 21

2. Section Length(Miles) 3.5 0.4 0.6 2.7 1.1 1.3

3. Class/Urban Code R/0 R/0 U/157 U/157 U/157 U/157

4. Location:       

---- a. FIPS State/County/Congressional 47/13/4 47/13/4 47/13/4 47/13/4 47/13/4 47/13/4

---- b. HPMS Route/Subroute 07SR009001/0 07SR009001/0 07SR009001/0 07SR009001/0 07SR009001/0 07SR063001/1

---- c. HPMS Signed Route/Strip Map # 2000000025/F1 2000000025/F1 2000000025/F1 2000000025/F1 2000000025/F1 3000000063/F1

5. Estimate Section/NHS Designation 1/None 2/None 2/None 2/None 1/None 1/None

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 21,900 30,100 30,100 27,700 33,850 33,850

---- b. ADT-Year 2015 26,300 42,090 42,090 38,730 47,410 47,410

---- c. Design Year 2,000 2,000 2,000 2,000 2,009 2,009

---- d. ADT-Design Year 23,900 30,100 30,100 27,700 38,300 38,300

---- e. DHV-Design Year 2,745 3,612 3,612 3,324 4,596 4,596

---- f. % Truck Design Year(DHV) 8 8 8 8 7 7

---- g. % Truck Design Year(ADT) 10 10 10 10 9 9

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/None B/None G/None G/None H/None H/None

11. Right-of-Way Width(ft), prevailing 150 150 107 107 150 150

12. Median Width(ft), prevailing 40 30 4 4 12 12

13. Status of Development(Figure 4) 1a np np np 3a3a 3a3a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 29 33

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 4 4

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 300 354

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 354 0

23. Traffic Control 0 0 0 0 18 22

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 18 25

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 56 64

27. Subtotal(lines 17 thru 26) 0 0 0 0 750 469

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 38 23

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 788 492

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 857 552
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  F
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Section ID F04.0.0 F05.0.0 F05.1.0 F06.0.0 F07.0.0 F08.0.0

LRS Milepoint: Beginning/Ending 7.780/8.250 8.250/11.070 11.070/18.290 0.000/4.400 4.400/10.710 10.710/18.150

Status NP Stage Construction Stage Construction Stage Construction Completed Completed

1. Finance Code 20 21 21 21 20 20

2. Section Length(Miles) 0.5 2.8 7.2 4.4 6.3 7.4

3. Class/Urban Code U/157 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/13/4 47/13/4 47/13/4 47/25/3 47/25/3 47/25/3

---- b. HPMS Route/Subroute 07SR063001/1 07SR063001/1 07SR063001/1 13SR063001/0 13SR063001/0 13SR063001/0

---- c. HPMS Signed Route/Strip Map # 3000000063/F1 3000000063/F1 3000000063/F2 3000000063/F2 3000000063/F3 3000000063/F3

5. Estimate Section/NHS Designation 2/None 1/None 1/None 1/None 1/None 1/None

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 15,500 13,900 7,920 4,100 4,450 10,800

---- b. ADT-Year 2015 21,750 19,410 11,090 5,790 6,250 15,120

---- c. Design Year 2,000 2,027 2,027 2,026 2,004 2,004

---- d. ADT-Design Year 15,400 26,030 14,890 7,650 5,100 12,300

---- e. DHV-Design Year 2,002 3,384 1,936 918 663 1,599

---- f. % Truck Design Year(DHV) 9 11 14 14 14 10

---- g. % Truck Design Year(ADT) 10 12 16 16 16 12

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 2 2 2 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control G/None G/None G/None G/None G/None G/None

11. Right-of-Way Width(ft), prevailing 150 250 250 250 250 250

12. Median Width(ft), prevailing 12 12 12 12 12 12

13. Status of Development(Figure 4) np 3a3a 3a3a 3a3a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 2,983 3,959 2,752 0 0

18. Subbase, Base, Surfacing, Shoulders 0 1,997 5,135 3,138 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 49 114 57 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 73 68 48 0 0

---- b. Rest Area, Overlooks 0 0 2,523 0 0 0

26. All Other Items 0 249 641 392 0 0

27. Subtotal(lines 17 thru 26) 0 5,351 12,440 6,387 0 0

28. Construction Engineering(5.00000000% of line 27) 0 268 622 319 0 0

29. Total Cost of Construction(lines 27 & 28) 0 5,619 13,062 6,706 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 5,899 13,715 7,042 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  F

 
  Page 3 of 4

Section ID F09.0.0 F09.1.0

LRS Milepoint: Beginning/Ending 18.060/19.810 19.810/20.780

Status Completed Completed

1. Finance Code 20 20

2. Section Length(Miles) 1.8 1

3. Class/Urban Code R/0 R/0

4. Location:   

---- a. FIPS State/County/Congressional 47/25/3 47/25/3

---- b. HPMS Route/Subroute 13SR032001/0 13SR032001/0

---- c. HPMS Signed Route/Strip Map # 2000000025/F4 3000000025/F4

5. Estimate Section/NHS Designation 1/NHS 1/NHS

6. Design Speed(mph) 60 60

7. Traffic:   

---- a. ADT-Base Year (2005) 33,400 20,000

---- b. ADT-Year 2015 42,750 25,600

---- c. Design Year 2,000 2,007

---- d. ADT-Design Year 45,700 39,000

---- e. DHV-Design Year 5,484 4,680

---- f. % Truck Design Year(DHV) 10 8

---- g. % Truck Design Year(ADT) 12 12

---- h. Directional Distribution Factor 60 60

8. Number of Lanes to be Constructed this Estimate 0 0

9. Ultimate Number of Through Traffic Lanes 4 4

10. Typical X-Section of Reference/Access Control G/None G/Full

11. Right-of-Way Width(ft), prevailing 150 300

12. Median Width(ft), prevailing 30 54

13. Status of Development(Figure 4) 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:   

---- a. Location 0 0

---- b. Design 0 0

15. Right-of-Way:   

---- a. Acquisition 0 0

---- b. Relocation 0 0

16. Utility Adjustments 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0

19. Railroad Grade Seperations 0 0

20. Highway Grade Seperations without Ramps 0 0

21. Interchanges 0 0

22. Other Bridges, Tunnels, and Walls 0 0

23. Traffic Control 0 0

24. Environmental Mitigation 0 0

25. Roadside Improvements:   

---- a. Landscape Planting 0 0

---- b. Rest Area, Overlooks 0 0

26. All Other Items 0 0

27. Subtotal(lines 17 thru 26) 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  F

 
  Page 4 of 4

Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 41.00 34.80 6.20

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 62 0 62

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 9,702 9,694 8

18. Subbase, Base, Surfacing, Shoulders 10,924 10,270 654

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 354 0 354

23. Traffic Control 260 220 40

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 232 189 43

---- b. Rest Area, Overlooks 2,523 2,523 0

26. All Other Items 1,402 1,282 120

27. Subtotal(lines 17 thru 26) 25,397 24,178 1,219

28. Construction Engineering(5.00000000% of line 27) 1,270 1,209 61

29. Total Cost of Construction(lines 27 & 28) 26,667 25,387 1,280

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 28,065 26,656 1,409



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  J

 
  Page 1 of 11

Section ID J00.0.0 J01.0.0 J02.0.0 J03.0.0 J03.0.1 J03.0.2

LRS Milepoint: Beginning/Ending 0.000/2.120 2.120/6.300 6.300/10.460 10.460/11.040 11.040/13.450 13.450/15.270

Status NP Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2.1 4.2 4.2 0.6 2.4 1.8

3. Class/Urban Code U/86 U/86 U/86 U/86 U/86 U/86

4. Location:       

---- a. FIPS State/County/Congressional 47/65/3 47/65/3 47/65/3 47/65/3 47/65/3 47/65/3

---- b. HPMS Route/Subroute 33SR029001/0 33SR029001/0 33SR029001/0 33SR029001/0 33SR029001/0 33SR029001/0

---- c. HPMS Signed Route/Strip Map # 2000000027/J1 2000000027/J1 2000000027/J1 2000000027/J2 2000000027/J2 2000000027/J2

5. Estimate Section/NHS Designation 2/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 79,000 37,250 29,750 27,550 45,550 40,300

---- b. ADT-Year 2015 102,690 70,730 56,600 52,350 86,600 76,540

---- c. Design Year 2,000 2,000 2,000 1,997 1,996 1,996

---- d. ADT-Design Year 79,000 51,200 40,800 22,400 34,200 30,200

---- e. DHV-Design Year 7,900 5,120 4,488 2,464 3,760 3,322

---- f. % Truck Design Year(DHV) 4 6 6 8 7 7

---- g. % Truck Design Year(ADT) 7 8 8 10 9 9

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 6 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F/Full B/Full B/Full B/Full B/Full B/Full

11. Right-of-Way Width(ft), prevailing 350 350 350 300 300 300

12. Median Width(ft), prevailing 6 64 64 64 64 64

13. Status of Development(Figure 4) np 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  J

 
  Page 2 of 11

Section ID J03.0.3 J03.1.0 J03.2.0 J04.0.0 J04.1.0 J04.2.0

LRS Milepoint: Beginning/Ending 15.270/16.660 16.660/17.570 17.570/19.200 19.200/20.910 0.000/0.510 0.510/1.400

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.4 0.9 1.6 1.7 0.5 0.9

3. Class/Urban Code U/86 U/86 U/86 U/86 U/86 U/86

4. Location:       

---- a. FIPS State/County/Congressional 47/65/3 47/65/3 47/65/3 47/65/3 47/65/3 47/65/3

---- b. HPMS Route/Subroute 33SR029001/0 33SR029001/0 33SR029001/0 33SR029001/0 33SR111001/0 33SR111001/0

---- c. HPMS Signed Route/Strip Map # 2000000027/J2 2000000027/J2 2000000027/J2 2000000027/J2 3000000111/J2 3000000111/J2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 40,300 40,300 33,200 25,950 8,400 8,400

---- b. ADT-Year 2015 76,540 76,540 63,070 49,290 16,800 16,800

---- c. Design Year 1,996 1,998 1,998 2,000 2,000 2,000

---- d. ADT-Design Year 30,200 35,300 29,000 32,400 12,300 12,300

---- e. DHV-Design Year 3,322 3,883 3,181 3,564 1,599 1,599

---- f. % Truck Design Year(DHV) 7 7 7 7 8 8

---- g. % Truck Design Year(ADT) 9 9 9 9 10 10

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/Full B/Full B/Full F/Full F/Full F/Full

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 64 64 64 64 64 64

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  J
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Section ID J05.0.0 J05.1.0 J06.0.0 J06.1.0 J08.0.0 J09.0.0

LRS Milepoint: Beginning/Ending 1.400/3.600 3.600/7.350 0.000/3.800 3.800/7.250 7.250/10.070 17.550/18.640

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2.2 3.8 3.8 3.8 2.5 1.1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/65/3 47/65/3 47/153/3 47/153/4 47/153/4 47/153/4

---- b. HPMS Route/Subroute 33SR111001/0 33SR111001/0 77SR111001/0 77SR111001/0 77SR111001/0 77SR008001/0

---- c. HPMS Signed Route/Strip Map # 3000000111/J2 3000000111/J3 3000000111/J3 3000000111/J3 3000000111/J3 3000000008/J4

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 8,400 8,400 8,250 8,250 6,150 8,400

---- b. ADT-Year 2015 16,800 16,800 16,500 16,500 9,290 16,800

---- c. Design Year 2,007 2,007 2,007 2,007 2,007 2,000

---- d. ADT-Design Year 16,300 16,300 14,900 14,900 9,300 8,400

---- e. DHV-Design Year 2,119 2,119 1,937 1,937 1,209 1,092

---- f. % Truck Design Year(DHV) 8 8 10 10 10 15

---- g. % Truck Design Year(ADT) 10 10 12 12 12 16

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F/Full B/Full B/Full F/Full B/Full C/None

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 120

12. Median Width(ft), prevailing 16 64 64 64 64 0

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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State:  TN ADHS Corridor:  J
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Section ID J10.0.0 J11.0.0 J12.0.0 J12.1.0 J13.0.0 J14.0.0

LRS Milepoint: Beginning/Ending 18.640/23.300 23.300/30.070 10.070/10.510 10.510/11.150 0.000/5.800 5.800/8.780

Status Completed Completed Completed Completed Stage Construction Completed

1. Finance Code 20 20 20 20 21 21

2. Section Length(Miles) 4.7 6.8 0.4 0.6 5.8 3

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/153/4 47/153/4 47/153/4 47/153/4 47/175/4 47/175/4

---- b. HPMS Route/Subroute 77SR008001/0 77SR008001/0 77SR111001/1 77SR111001/1 88SR111001/0 88SR111001/0

---- c. HPMS Signed Route/Strip Map # 3000000008/J4 3000000008/J4 3000000111/J5 3000000111/J5 3000000111/J5 3000000111/J5

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 7,350 6,600 4,500 4,500 3,900 4,950

---- b. ADT-Year 2015 14,700 13,200 9,000 9,000 7,800 9,900

---- c. Design Year 2,000 2,004 2,004 2,004 2,026 2,004

---- d. ADT-Design Year 9,300 8,300 5,700 5,700 8,190 6,200

---- e. DHV-Design Year 1,209 1,079 741 741 1,065 806

---- f. % Truck Design Year(DHV) 15 15 17 17 17 14

---- g. % Truck Design Year(ADT) 16 16 18 18 18 16

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 2 2

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control C/None D/None D/None B/None B/None B/None

11. Right-of-Way Width(ft), prevailing 150 300 300 300 300 300

12. Median Width(ft), prevailing 0 64 64 64 64 48

13. Status of Development(Figure 4) 1a 1a 1a 1a 3a3a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 8,961 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 43 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 537 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 9,541 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 477 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 10,018 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 10,519 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  J
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Section ID J14.1.0 J15.0.0 J16.0.0 J17.0.0 J18.0.0 J18.1.0

LRS Milepoint: Beginning/Ending 8.780/12.410 12.410/13.960 13.960/17.840 17.840/19.540 0.000/1.800 1.800/3.900

Status Final Construction Completed Completed Stage Construction Completed Completed

1. Finance Code 21 20 20 21 20 20

2. Section Length(Miles) 3.6 1.6 3.9 1.7 1.8 2.1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/175/4 47/175/4 47/175/4 47/175/4 47/185/4 47/185/4

---- b. HPMS Route/Subroute 88SR111001/0 88SR111001/0 88SR111001/0 88SR111001/0 93SR111001/0 93SR111001/0

---- c. HPMS Signed Route/Strip Map # 3000000111/J5 3000000111/J6 3000000111/J6 3000000111/J6 3000000111/J6 3000000111/J6

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70 50 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 7,350 7,350 6,900 7,350 8,700 8,700

---- b. ADT-Year 2015 14,700 14,700 13,800 14,700 16,530 16,530

---- c. Design Year 2,004 2,004 2,004 2,012 2,007 2,007

---- d. ADT-Design Year 9,300 9,300 8,700 9,300 10,900 10,900

---- e. DHV-Design Year 1,209 1,209 1,131 1,209 1,417 1,417

---- f. % Truck Design Year(DHV) 10 10 10 11 10 10

---- g. % Truck Design Year(ADT) 12 12 12 13 12 12

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 2 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/None C/None C/None B/None B/None B/None

11. Right-of-Way Width(ft), prevailing 300 120 120 300 300 300

12. Median Width(ft), prevailing 48 0 0 64 64 64

13. Status of Development(Figure 4) 3a2 1a 1a 3a3a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 543 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 1,950 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 8,623 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 86 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 29 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 952 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 11,640 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 582 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 12,222 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 13,403 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  J
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Section ID J20.0.0 J20.1.0 J21.0.0 J21.1.0 J21.2.0 J21.3.0

LRS Milepoint: Beginning/Ending 3.900/6.050 6.050/6.650 6.650/7.270 7.270/8.310 8.310/9.980 9.980/10.590

Status Completed Completed Stage Construction Stage Construction Completed Completed

1. Finance Code 20 20 21 21 20 20

2. Section Length(Miles) 2.1 0.6 0.6 1 1.7 0.6

3. Class/Urban Code R/0 U/277 U/277 U/277 U/277 U/277

4. Location:       

---- a. FIPS State/County/Congressional 47/185/4 47/185/4 47/185/4 47/185/4 47/185/4 47/185/4

---- b. HPMS Route/Subroute 93SR111001/0 93SR111001/0 93SR111001/0 93SR111001/0 93SR111001/0 93SR111001/0

---- c. HPMS Signed Route/Strip Map # 3000000111/J7 3000000111/J7 3000000111/J7 3000000111/J7 3000000111/J7 3000000111/J7

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 13,000 13,000 15,950 15,950 16,350 16,350

---- b. ADT-Year 2015 37,450 37,540 27,170 27,170 27,840 27,840

---- c. Design Year 2,004 2,004 2,009 2,009 2,000 2,000

---- d. ADT-Design Year 11,800 11,800 18,800 15,700 16,100 16,100

---- e. DHV-Design Year 1,534 1,534 2,444 2,041 2,093 2,093

---- f. % Truck Design Year(DHV) 10 10 9 9 9 9

---- g. % Truck Design Year(ADT) 12 12 12 12 12 12

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/None B/None B/Partial B/Partial B/Partial B/Full

11. Right-of-Way Width(ft), prevailing 120 120 120 300 300 300

12. Median Width(ft), prevailing 48 48 48 64 64 64

13. Status of Development(Figure 4) 1a 1a 3a3a 3a3a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 63 85 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 261 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 159 265 0 0

19. Railroad Grade Seperations 0 0 929 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 970 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 86 86 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 31 31 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 52 87 0 0

27. Subtotal(lines 17 thru 26) 0 0 1,257 1,700 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 63 85 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 1,320 1,785 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 1,452 1,964 0 0
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Section ID J21.3.1 J22.0.0 J23.0.0 J23.1.0 J23.2.0 J24.0.0

LRS Milepoint: Beginning/Ending 10.590/10.730 10.730/18.720 0.000/0.770 0.770/3.530 3.530/5.540 5.540/7.750

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.2 8 0.8 2.8 2 2.2

3. Class/Urban Code R/0 R/0 U/64 U/64 U/64 U/64

4. Location:       

---- a. FIPS State/County/Congressional 47/185/4 47/185/4 47/141/6 47/141/6 47/141/6 47/141/6

---- b. HPMS Route/Subroute 93SR111001/0 93SR111001/0 71SR111001/0 71SR111001/0 71SR111001/0 71SR111001/0

---- c. HPMS Signed Route/Strip Map # 3000000111/J7 3000000111/J7 3000000111/J8 3000000111/J8 3000000111/J8 3000000111/J8

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 16,350 15,400 15,400 15,400 19,000 24,300

---- b. ADT-Year 2015 27,840 26,210 26,210 26,210 30,450 38,850

---- c. Design Year 2,000 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 16,100 19,600 19,600 15,200 19,000 24,300

---- e. DHV-Design Year 2,093 2,548 2,548 1,976 2,280 2,916

---- f. % Truck Design Year(DHV) 9 9 9 9 12 12

---- g. % Truck Design Year(ADT) 12 12 12 12 16 16

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/Full B/Full B/Partial B/Partial B/Partial B/Full

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 64 64 64 64 64 64

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  J

 
  Page 8 of 11

Section ID J25.0.0 J25.1.0 J26.1.0 J26.2.0 J26.3.0 J26.4.0

LRS Milepoint: Beginning/Ending 7.750/8.150 8.150/9.030 9.030/12.960 0.000/9.760 9.760/11.040 11.040/12.410

Status Completed Completed NP NP NP NP

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.4 0.9 3.9 9.8 1.3 1.4

3. Class/Urban Code U/64 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/141/6 47/141/6 47/141/06 47/133/06 47/133/06 47/133/06

---- b. HPMS Route/Subroute 71SR111001/0 71SR111001/0 71SR100001/00 67SR111001/00 67SR111001/00 67SR111001/00

---- c. HPMS Signed Route/Strip Map # 3000000111/J9 3000000111/J9 3000000111/J9 3000000111/J9 3000000111/J10 3000000111/J10

5. Estimate Section/NHS Designation 1/NHS 1/NHS 2/NHS 2/NHS 2/NHS 2/NHS

6. Design Speed(mph) 70 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 28,450 28,450 18,350 15,350 15,350 14,000

---- b. ADT-Year 2015 45,470 45,470 24,010 23,600 23,600 18,670

---- c. Design Year 1,998 1,998 2,013 2,015 2,015 2,028

---- d. ADT-Design Year 25,600 25,600 20,800 19,900 19,900 22,400

---- e. DHV-Design Year 3,072 3,072 2,080 2,189 1,990 2,400

---- f. % Truck Design Year(DHV) 10 10 10 11 10 10

---- g. % Truck Design Year(ADT) 14 14 12 13 12 12

---- h. Directional Distribution Factor 60 60 65 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/Full B/Full D/Partial D/Partial G/Partial G/None

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 180

12. Median Width(ft), prevailing 64 64 64 64 12 12

13. Status of Development(Figure 4) 1a 1a np np np np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID J26.5.0 J26.6.0 J26.7.0 J26.8.0 J26.9.0 J26.9.1

LRS Milepoint: Beginning/Ending 10.160/8.130 8.130/6.760 6.760/0.400 0.400/0.000 5.900/0.000 20.710/20.570

Status Location Study Location Study NP Design/RoW Design/RoW Completed

1. Finance Code 23 23 20 23 23 20

2. Section Length(Miles) 2 1.4 6.4 0.4 5.9 0.1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/133/06 47/133/06 47/133/06 47/133/06 47/027/06 47/27/6

---- b. HPMS Route/Subroute 67SR052001/00 67SR052001/00 67SR052001/00 67SR052001/00 14SR052001/00 14SR052001/0

---- c. HPMS Signed Route/Strip Map # 3000000052/J10 3000000052/J10 3000000052/J10 3000000052/J11 3000000052/J11 3000000052/J11

5. Estimate Section/NHS Designation 1/None 1/None 2/None 1/None 1/None 1/None

6. Design Speed(mph) 60 60 60 60 60 50

7. Traffic:       

---- a. ADT-Base Year (2005) 6,750 6,250 4,550 4,550 4,100 6,500

---- b. ADT-Year 2015 9,820 9,380 7,800 7,800 6,750 11,100

---- c. Design Year 2,029 2,029 2,028 2,025 2,025 2,000

---- d. ADT-Design Year 14,110 13,750 9,300 11,440 9,390 8,900

---- e. DHV-Design Year 1,129 1,100 930 1,144 939 1,157

---- f. % Truck Design Year(DHV) 9 9 9 9 9 7

---- g. % Truck Design Year(ADT) 14 14 14 14 14 10

---- h. Directional Distribution Factor 55 55 55 55 55 60

8. Number of Lanes to be Constructed this Estimate 4 4 0 0 4 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 2

10. Typical X-Section of Reference/Access Control B/None B/None B/None B/None B/None C/None

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 200

12. Median Width(ft), prevailing 64 48 48 48 48 0

13. Status of Development(Figure 4) 5a1 5a1 np 4a3 4a3 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 309 210 0 0 0 0

---- b. Design 796 539 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 2,303 1,561 0 446 6,001 0

---- b. Relocation 234 159 0 46 554 0

16. Utility Adjustments 735 498 0 145 1,102 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 6,797 4,605 0 1,341 41,621 0

18. Subbase, Base, Surfacing, Shoulders 3,369 2,283 0 665 9,795 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 800 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 1,680 0

23. Traffic Control 99 67 0 20 289 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 76 52 0 15 221 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 710 481 0 140 2,066 0

27. Subtotal(lines 17 thru 26) 11,051 7,488 0 2,181 56,472 0

28. Construction Engineering(5.00000000% of line 27) 553 374 0 109 2,824 0

29. Total Cost of Construction(lines 27 & 28) 11,604 7,862 0 2,290 59,296 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 16,780 11,371 0 3,073 70,300 0
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Section ID J37.1.0 J38.0.0 J39.0.0 J39.1.0

LRS Milepoint: Beginning/Ending 6.790/7.920 7.920/8.150 8.150/10.970 10.970/15.640

Status Completed Completed Completed Stage Construction

1. Finance Code 20 20 20 21

2. Section Length(Miles) 1.1 0.2 2.8 4.7

3. Class/Urban Code R/0 R/0 R/0 R/0

4. Location:     

---- a. FIPS State/County/Congressional 47/27/6 47/27/6 47/27/6 47/27/6

---- b. HPMS Route/Subroute 14SR053001/1 14SR053001/1 14SR053001/1 14SR053001/1

---- c. HPMS Signed Route/Strip Map # 3000000053/J11 3000000053/J11 3000000053/J11 3000000053/J12

5. Estimate Section/NHS Designation 1/None 1/None 1/None 1/None

6. Design Speed(mph) 50 50 60 60

7. Traffic:     

---- a. ADT-Base Year (2005) 8,800 8,800 6,500 1,600

---- b. ADT-Year 2015 15,030 15,030 11,100 2,200

---- c. Design Year 2,000 2,000 2,006 2,011

---- d. ADT-Design Year 8,900 8,900 8,500 6,200

---- e. DHV-Design Year 1,157 1,157 1,105 806

---- f. % Truck Design Year(DHV) 7 7 6 6

---- g. % Truck Design Year(ADT) 10 10 9 9

---- h. Directional Distribution Factor 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 2 2 2 2

10. Typical X-Section of Reference/Access Control C/None C/None C/None C/None

11. Right-of-Way Width(ft), prevailing 200 200 200 200

12. Median Width(ft), prevailing 0 0 0 0

13. Status of Development(Figure 4) 1a 1a 1a 3a3a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:     

---- a. Location 0 0 0 0

---- b. Design 0 0 0 194

15. Right-of-Way:     

---- a. Acquisition 0 0 0 0

---- b. Relocation 0 0 0 0

16. Utility Adjustments 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 623

19. Railroad Grade Seperations 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0

21. Interchanges 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0

23. Traffic Control 0 0 0 57

24. Environmental Mitigation 0 0 0 0

25. Roadside Improvements:     

---- a. Landscape Planting 0 0 0 31

---- b. Rest Area, Overlooks 0 0 0 2,963

26. All Other Items 0 0 0 204

27. Subtotal(lines 17 thru 26) 0 0 0 3,878

28. Construction Engineering(5.00000000% of line 27) 0 0 0 194

29. Total Cost of Construction(lines 27 & 28) 0 0 0 4,072

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 4,479
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 140.80 105.80 35.00

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 519 519 0

---- b. Design 2,220 2,072 148

15. Right-of-Way:    

---- a. Acquisition 10,311 10,311 0

---- b. Relocation 993 993 0

16. Utility Adjustments 2,480 2,480 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 54,625 54,364 261

18. Subbase, Base, Surfacing, Shoulders 19,109 18,685 424

19. Railroad Grade Seperations 929 0 929

20. Highway Grade Seperations without Ramps 1,770 800 970

21. Interchanges 17,584 17,584 0

22. Other Bridges, Tunnels, and Walls 1,680 1,680 0

23. Traffic Control 833 661 172

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 486 424 62

---- b. Rest Area, Overlooks 2,963 2,963 0

26. All Other Items 5,229 5,090 139

27. Subtotal(lines 17 thru 26) 105,208 102,251 2,957

28. Construction Engineering(5.00000000% of line 27) 5,260 5,113 148

29. Total Cost of Construction(lines 27 & 28) 110,468 107,364 3,105

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 133,341 129,925 3,415
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Section ID J1 26.0.0 J1 27.0.0 J1 27.1.0 J1 28.0.0 J1 29.0.0 J1 30.0.0

LRS Milepoint: Beginning/Ending 0.000/3.400 3.400/6.000 1.580/0.000 12.550/10.580 2.260/6.790 6.790/10.410

Status NP NP NP NP NP NP

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 3.4 2.6 1.7 2 4.5 3.6

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/141/6 47/141/6 47/141/6 47/87/6 47/87/6 47/87/6

---- b. HPMS Route/Subroute 7100451APD/0 7100451APD/0 71SR290001/0 44SR290001/0 44SR056001/0 44SR056001/0

---- c. HPMS Signed Route/Strip Map # 451/J9 451/J9 3000000290/J9 3000000290/J9 3000000056/J9 3000000056/J10

5. Estimate Section/NHS Designation 1/None 1/None 1/None 1/None 2/None 1/None

6. Design Speed(mph) 70 70 70 70 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 8,850 7,390 7,390 7,100 8,750 9,350

---- b. ADT-Year 2015 16,830 13,300 13,300 13,480 12,230 13,070

---- c. Design Year 2,004 2,004 2,004 2,004 2,000 2,000

---- d. ADT-Design Year 10,700 9,200 9,200 8,700 8,700 9,300

---- e. DHV-Design Year 1,391 1,196 1,196 1,131 1,131 1,209

---- f. % Truck Design Year(DHV) 6 6 6 6 6 6

---- g. % Truck Design Year(ADT) 8 8 8 8 8 8

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 4 4 4 4 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 2 2

10. Typical X-Section of Reference/Access Control B/Full B/Full B/Full B/Full C/None C/None

11. Right-of-Way Width(ft), prevailing 300 300 300 300 200 200

12. Median Width(ft), prevailing 64 64 64 64 0 0

13. Status of Development(Figure 4) np np np np np np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID J1 31.0.0 J1 31.1.0 J1 32.0.0 J1 33.0.0 J1 34.0.0 J1 35.0.0

LRS Milepoint: Beginning/Ending 10.410/10.920 14.220/14.830 14.830/16.630 16.630/25.430 0.000/0.930 0.930/1.530

Status NP NP NP NP NP NP

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.5 0.6 1.8 8.8 0.9 0.6

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/87/6 47/87/6 47/87/6 47/87/6 47/27/6 47/27/6

---- b. HPMS Route/Subroute 44SR056001/0 44SR053001/0 44SR053001/0 44SR053001/0 14SR053001/0 14SR053001/0

---- c. HPMS Signed Route/Strip Map # 3000000056/J10 3000000053/J10 3000000053/J10 3000000053/J10 3000000053/J11 3000000053/J11

5. Estimate Section/NHS Designation 1/None 1/None 1/None 1/None 1/None 1/None

6. Design Speed(mph) 50 50 50 60 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 9,350 9,350 11,650 5,670 3,170 2,800

---- b. ADT-Year 2015 13,070 13,070 16,330 9,640 6,680 5,910

---- c. Design Year 2,000 2,000 2,000 1,997 2,000 2,000

---- d. ADT-Design Year 9,300 9,300 11,700 4,800 2,900 2,800

---- e. DHV-Design Year 1,209 1,209 1,521 624 377 364

---- f. % Truck Design Year(DHV) 6 6 6 8 8 8

---- g. % Truck Design Year(ADT) 8 8 8 11 11 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 2 2 2 2

10. Typical X-Section of Reference/Access Control H/None H/None C/None C/None C/None C/None

11. Right-of-Way Width(ft), prevailing 80 80 200 300 200 200

12. Median Width(ft), prevailing 0 0 0 0 0 0

13. Status of Development(Figure 4) np np np np np np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  J1

 
  Page 3 of 4

Section ID J1 36.0.0 J1 37.0.0

LRS Milepoint: Beginning/Ending 1.530/6.790 21.500/20.710

Status NP NP

1. Finance Code 20 20

2. Section Length(Miles) 5.3 0.8

3. Class/Urban Code R/0 R/0

4. Location:   

---- a. FIPS State/County/Congressional 47/27/6 47/27/6

---- b. HPMS Route/Subroute 14SR053001/0 14SR052001/0

---- c. HPMS Signed Route/Strip Map # 3000000053/J11 3000000052/J11

5. Estimate Section/NHS Designation 1/None 1/None

6. Design Speed(mph) 50 50

7. Traffic:   

---- a. ADT-Base Year (2005) 5,250 8,800

---- b. ADT-Year 2015 8,890 15,030

---- c. Design Year 2,000 2,000

---- d. ADT-Design Year 5,300 8,900

---- e. DHV-Design Year 689 1,157

---- f. % Truck Design Year(DHV) 7 7

---- g. % Truck Design Year(ADT) 10 10

---- h. Directional Distribution Factor 60 60

8. Number of Lanes to be Constructed this Estimate 0 0

9. Ultimate Number of Through Traffic Lanes 2 2

10. Typical X-Section of Reference/Access Control C/None C/None

11. Right-of-Way Width(ft), prevailing 200 200

12. Median Width(ft), prevailing 0 0

13. Status of Development(Figure 4) np np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:   

---- a. Location 0 0

---- b. Design 0 0

15. Right-of-Way:   

---- a. Acquisition 0 0

---- b. Relocation 0 0

16. Utility Adjustments 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0

19. Railroad Grade Seperations 0 0

20. Highway Grade Seperations without Ramps 0 0

21. Interchanges 0 0

22. Other Bridges, Tunnels, and Walls 0 0

23. Traffic Control 0 0

24. Environmental Mitigation 0 0

25. Roadside Improvements:   

---- a. Landscape Planting 0 0

---- b. Rest Area, Overlooks 0 0

26. All Other Items 0 0

27. Subtotal(lines 17 thru 26) 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  TN ADHS Corridor:  J1
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 37.10 37.10 0.00

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0
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State:  TN ADHS Corridor:  K
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Section ID K01.0.0 K02.0.0 K03.0.0 K04.0.0 K04.1.0 K04.2.0

LRS Milepoint: Beginning/Ending 0.000/0.340 0.340/1.480 1.480/2.580 2.580/4.990 10.970/11.060 11.060/11.290

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.3 1.1 1.1 2.4 0.1 0.2

3. Class/Urban Code U/430 U/430 U/430 U/430 U/430 U/430

4. Location:       

---- a. FIPS State/County/Congressional 47/11/3 47/11/3 47/11/3 47/11/3 47/11/3 47/11/3

---- b. HPMS Route/Subroute 06SR311001/0 06SR311001/0 06SR311001/0 06SR311001/0 06SR060001/0 06SR060001/0

---- c. HPMS Signed Route/Strip Map # 2000000074/K1 2000000074/K1 2000000064/K1 2000000064/K1 2000000064/K2 2000000064/K2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 50 50 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 19,130 19,130 25,400 27,900 27,900 27,900

---- b. ADT-Year 2015 28,700 28,700 38,160 41,910 41,910 41,910

---- c. Design Year 1,998 1,998 1,998 1,998 1,998 1,998

---- d. ADT-Design Year 17,500 17,500 23,300 25,700 25,700 25,700

---- e. DHV-Design Year 2,100 2,100 2,563 2,827 2,827 2,827

---- f. % Truck Design Year(DHV) 8 8 8 8 8 8

---- g. % Truck Design Year(ADT) 11 11 11 11 11 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control C/Full B/Full B/Partial B/None B/None B/None

11. Right-of-Way Width(ft), prevailing 150 150 150 150 150 150

12. Median Width(ft), prevailing 30 30 30 30 30 30

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(5.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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State:  TN ADHS Corridor:  K
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Section ID K05.0.0 K05.1.0 K06.0.0 K06.1.0 K07.0.0 K07.1.0

LRS Milepoint: Beginning/Ending 11.290/12.630 2.400/2.860 2.860/5.550 5.550/9.680 0.000/0.500 0.500/0.900

Status Completed Completed Stage Construction Stage Construction Stage Construction Design/RoW

1. Finance Code 20 20 21 21 21 23

2. Section Length(Miles) 1.3 1.5 2.7 4.1 0.5 0.4

3. Class/Urban Code U/430 U/430 U/430 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/11/3 47/11/3 47/11/3 47/11/3 47/139/3 47/139/3

---- b. HPMS Route/Subroute 06SR060001/0 06SR040001/0 06SR040001/0 06SR040001/0 70SR040001/0 70SR040001/0

---- c. HPMS Signed Route/Strip Map # 2000000064/K2 2000000064/K2 2000000064/K2 2000000064/K2 2000000064/K2 2000000064/K2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 50 50 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 33,650 33,650 24,500 24,500 18,750 18,500

---- b. ADT-Year 2015 50,540 50,540 36,750 36,750 28,130 27,130

---- c. Design Year 1,998 1,998 2,010 2,005 2,024 2,025

---- d. ADT-Design Year 31,000 31,000 24,600 24,600 36,560 35,790

---- e. DHV-Design Year 3,720 3,720 2,952 2,952 4,387 4,292

---- f. % Truck Design Year(DHV) 6 6 6 6 8 8

---- g. % Truck Design Year(ADT) 9 9 9 9 11 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 2 2 2 2

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B/None B/None B/None B/None D/None G/None

11. Right-of-Way Width(ft), prevailing 150 150 400 400 300 250

12. Median Width(ft), prevailing 30 30 48 48 48 12

13. Status of Development(Figure 4) 1a 1a 3a3a 3a3a 3a3a 4a1

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 265 537 276 0

---- b. Relocation 0 0 256 519 267 0

16. Utility Adjustments 0 0 123 250 129 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 1,929 3,917 411 328

18. Subbase, Base, Surfacing, Shoulders 0 0 1,600 3,249 357 285

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 6,800 694

22. Other Bridges, Tunnels, and Walls 0 0 654 1,329 0 0

23. Traffic Control 0 0 29 57 29 29

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 21 42 5 4

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 200 407 45 36

27. Subtotal(lines 17 thru 26) 0 0 4,433 9,001 7,647 1,376

28. Construction Engineering(5.00000000% of line 27) 0 0 222 450 382 69

29. Total Cost of Construction(lines 27 & 28) 0 0 4,655 9,451 8,029 1,445

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 5,564 11,295 9,136 1,517
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Section ID K08.0.0 K08.1.0 K09.0.0 K09.1.0 K09.1.1 K09.1.2

LRS Milepoint: Beginning/Ending 0.900/3.120 3.120/5.200 5.200/8.720 0.000/6.800 6.800/7.000 7.000/8.000

Status Design/RoW Location Study Location Study Location Study Location Study Location Study

1. Finance Code 23 23 23 23 23 23

2. Section Length(Miles) 2.2 2.1 4 6.8 0.2 1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 47/139/3 47/139/3 47/139/3 47/139/3 47/139/3 47/139/3

---- b. HPMS Route/Subroute 70SR040001/0 70SR040001/0 70SR040001/0 7000040APD/0 7000040APD/0 7000040APD/0

---- c. HPMS Signed Route/Strip Map # 2000000064/K2 2000000064/K3 2000000064/K3 0/K3 0/K3 0/K4

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/None 1/None 1/None

6. Design Speed(mph) 60 60 50 50 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 8,650 6,900 5,850 5,150 5,150 5,150

---- b. ADT-Year 2015 13,040 10,400 9,360 7,790 7,790 7,790

---- c. Design Year 2,025 2,028 2,028 2,028 2,028 2,028

---- d. ADT-Design Year 17,430 12,200 13,920 11,220 11,220 11,220

---- e. DHV-Design Year 2,266 1,586 1,810 1,459 1,459 1,459

---- f. % Truck Design Year(DHV) 9 9 9 9 9 9

---- g. % Truck Design Year(ADT) 12 12 12 12 12 12

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 4 4 4 4 4 4

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control D/None D/None D/None I/None J/None I/None

11. Right-of-Way Width(ft), prevailing 300 300 300 200 200 200

12. Median Width(ft), prevailing 48 48 48 14 14 14

13. Status of Development(Figure 4) 4a1 5a3 5a3 5a3 5a3 5a3

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 7,518 756 3,400

---- b. Design 0 0 0 10,023 796 4,533

15. Right-of-Way:       

---- a. Acquisition 0 3,105 3,669 0 0 0

---- b. Relocation 0 166 22 0 0 0

16. Utility Adjustments 0 347 1,156 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 5,853 5,587 32,516 16,264 31 3,808

18. Subbase, Base, Surfacing, Shoulders 2,946 2,812 5,356 15,398 64 808

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 18,716 0 15,654

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 1,480 5,920 0 11,795 3,298 6,172

23. Traffic Control 98 49 245 49 0 57

24. Environmental Mitigation 0 0 0 135,993 7,932 67,116

25. Roadside Improvements:       

---- a. Landscape Planting 118 79 157 268 10 152

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 379 362 1,550 17,946 4,906 4,823

27. Subtotal(lines 17 thru 26) 10,874 14,809 39,824 216,429 16,241 98,590

28. Construction Engineering(5.00000000% of line 27) 544 740 1,991 10,821 812 4,930

29. Total Cost of Construction(lines 27 & 28) 11,418 15,549 41,815 227,250 17,053 103,520

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 11,989 20,126 48,995 257,031 19,535 117,025
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Section ID K10.1.0 K11.0.0 K12.0.0 K13.0.0

LRS Milepoint: Beginning/Ending 18.380/20.040 20.040/25.990 25.990/26.580 26.580/30.030

Status Completed Stage Construction Completed Completed

1. Finance Code 20 21 20 20

2. Section Length(Miles) 1.7 6 0.6 3.5

3. Class/Urban Code R/0 R/0 R/0 R/0

4. Location:     

---- a. FIPS State/County/Congressional 47/139/3 47/139/3 47/139/3 47/139/3

---- b. HPMS Route/Subroute 70SR040001/0 70SR040001/0 70SR040001/0 70SR040001/0

---- c. HPMS Signed Route/Strip Map # 2000000064/K4 2000000064/K4 2000000064/K4 2000000064/K4

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 60 60 60

7. Traffic:     

---- a. ADT-Base Year (2005) 5,150 6,400 6,400 4,300

---- b. ADT-Year 2015 7,790 9,660 9,660 4,950

---- c. Design Year 1,998 2,028 1,998 1,998

---- d. ADT-Design Year 4,700 13,900 5,900 5,200

---- e. DHV-Design Year 611 1,807 767 676

---- f. % Truck Design Year(DHV) 9 9 9 7

---- g. % Truck Design Year(ADT) 12 12 12 12

---- h. Directional Distribution Factor 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 2 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4

10. Typical X-Section of Reference/Access Control D/None E/None B/None D/None

11. Right-of-Way Width(ft), prevailing 200 350 300 500

12. Median Width(ft), prevailing 48 16 30 48

13. Status of Development(Figure 4) 1a 3a3a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:     

---- a. Location 0 0 0 0

---- b. Design 0 0 0 0

15. Right-of-Way:     

---- a. Acquisition 0 0 0 0

---- b. Relocation 0 0 0 0

16. Utility Adjustments 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 9,693 0 0

18. Subbase, Base, Surfacing, Shoulders 0 5,728 0 0

19. Railroad Grade Seperations 0 1,334 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0

21. Interchanges 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 5,367 0 0

23. Traffic Control 0 114 0 0

24. Environmental Mitigation 0 0 0 0

25. Roadside Improvements:     

---- a. Landscape Planting 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0

26. All Other Items 0 1,042 0 0

27. Subtotal(lines 17 thru 26) 0 23,278 0 0

28. Construction Engineering(5.00000000% of line 27) 0 1,164 0 0

29. Total Cost of Construction(lines 27 & 28) 0 24,442 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 25,664 0 0
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State:  TN ADHS Corridor:  K
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 43.80 33.10 10.70

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 11,674 11,674 0

---- b. Design 15,352 15,352 0

15. Right-of-Way:    

---- a. Acquisition 7,852 7,587 265

---- b. Relocation 1,230 974 256

16. Utility Adjustments 2,005 1,882 123

17. Erosion Control/Clear/Grade/Drain/Minor Structure 80,337 78,408 1,929

18. Subbase, Base, Surfacing, Shoulders 38,603 37,003 1,600

19. Railroad Grade Seperations 1,334 1,334 0

20. Highway Grade Seperations without Ramps 34,370 34,370 0

21. Interchanges 7,494 7,494 0

22. Other Bridges, Tunnels, and Walls 36,015 35,361 654

23. Traffic Control 756 727 29

24. Environmental Mitigation 211,041 211,041 0

25. Roadside Improvements:    

---- a. Landscape Planting 856 835 21

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 31,696 31,496 200

27. Subtotal(lines 17 thru 26) 442,502 438,069 4,433

28. Construction Engineering(5.00000000% of line 27) 22,125 21,903 222

29. Total Cost of Construction(lines 27 & 28) 464,627 459,972 4,655

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 527,877 522,314 5,564
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 3.80 3.80 0.00

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 1,086 1,086 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 4 4 0

18. Subbase, Base, Surfacing, Shoulders 345 345 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 25,869 25,869 0

22. Other Bridges, Tunnels, and Walls 496 496 0

23. Traffic Control 86 86 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 10 10 0

---- b. Rest Area, Overlooks 5,926 5,926 0

26. All Other Items 779 779 0

27. Subtotal(lines 17 thru 26) 33,515 33,515 0

28. Construction Engineering(5.00000000% of line 27) 1,676 1,676 0

29. Total Cost of Construction(lines 27 & 28) 35,191 35,191 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 38,091 38,091 0
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