
   

Corridor Letter
Principal Existing 
Route Numbers

Segment Descriptions Eligible (miles) Ineligible (miles)

B US 23 Tennessee State Line - Gate City  4.0

B US 23 Gate City - Kentucky State Line 57.5  

H SR 55 West Virginia State Line - Route I-81 14.4  

Q US 460 Kentucky State Line - 0.19 Miles North of Rte. 656 14.2  

Q US 460 0.19 Miles North of Rte.656 - Grundy  1.2

Q US 460 Grundy - Grundy 5.4  

Q US 460 1.2 Miles south Route 83- 1.7 miles East Dismal River  4.0

Q US 460 1.7 miles East Dismal River - West Virginia State Line (Blue Field) 58.0  

Q US 460 West Virginia State Line (Glen Lyn) East River  0.2

Q US 460 East River - East End Blacksburg Bypass 38.7  

Q US 460 Blacksburg Bypass - Christiansburg Bypass  3.0

Q US 460 West End Christiansburg Bypass - Route I-81 3.4  

Q US 460 0.6 Miles Eligible Undetermined Section 0.6  

  Total 192.2 12.4

                 

TABLE A
Appalachian Corridor Segment Descriptions

  State/Commonwealth of Virginia Page 1 of 1



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  B 

 
  Page 8 of 8

Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 61.50 49.80 11.70

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  H 

 
  Page 1 of 2

Section ID H 01.0.0 H 02.0.0

LRS Milepoint: Beginning/Ending 0.000/5.530 5.530/14.420

Status Location Study Location Study

1. Finance Code 22 22

2. Section Length(Miles) 5.4 9

3. Class/Urban Code R/0 R/0

4. Location:   

---- a. FIPS State/County/Congressional 51/069/10 51/171/06

---- b. HPMS Route/Subroute 000SR00055/00 000SR00055/00

---- c. HPMS Signed Route/Strip Map # 2000000055/H1 2000000055/H1

5. Estimate Section/NHS Designation 1/NHS 1/NHS

6. Design Speed(mph) 50 40

7. Traffic:   

---- a. ADT-Base Year (2005) 4,400 4,800

---- b. ADT-Year 2015 5,300 5,700

---- c. Design Year 2,025 2,025

---- d. ADT-Design Year 6,200 6,600

---- e. DHV-Design Year 700 730

---- f. % Truck Design Year(DHV) 12 12

---- g. % Truck Design Year(ADT) 15 15

---- h. Directional Distribution Factor 60 60

8. Number of Lanes to be Constructed this Estimate 2 2

9. Ultimate Number of Through Traffic Lanes 4 4

10. Typical X-Section of Reference/Access Control A-1/None D-1/None

11. Right-of-Way Width(ft), prevailing 140 174

12. Median Width(ft), prevailing 4 40

13. Status of Development(Figure 4) 5a4 5a4

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:   

---- a. Location 814 695

---- b. Design 1,629 1,390

15. Right-of-Way:   

---- a. Acquisition 3,759 27,234

---- b. Relocation 591 6,541

16. Utility Adjustments 1,142 8,277

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0

19. Railroad Grade Seperations 0 0

20. Highway Grade Seperations without Ramps 0 0

21. Interchanges 0 0

22. Other Bridges, Tunnels, and Walls 0 0

23. Traffic Control 0 0

24. Environmental Mitigation 0 0

25. Roadside Improvements:   

---- a. Landscape Planting 0 0

---- b. Rest Area, Overlooks 0 0

26. All Other Items 24,430 20,855

27. Subtotal(lines 17 thru 26) 24,430 20,855

28. Construction Engineering(10.00000000% of line 27) 2,443 2,086

29. Total Cost of Construction(lines 27 & 28) 26,873 22,940

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 36,548 70,431



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  H 

 
  Page 2 of 2

Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 14.40 14.40 0.00

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 1,509 1,509 0

---- b. Design 3,019 3,019 0

15. Right-of-Way:    

---- a. Acquisition 30,993 30,993 0

---- b. Relocation 7,132 7,132 0

16. Utility Adjustments 9,419 9,419 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 45,285 45,285 0

27. Subtotal(lines 17 thru 26) 45,285 45,285 0

28. Construction Engineering(10.00000000% of line 27) 4,529 4,529 0

29. Total Cost of Construction(lines 27 & 28) 49,814 49,814 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 106,980 106,980 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 

 
  Page 1 of 17

Section ID Q 01.1.1 Q 01.1.2 Q 01.1.3 Q 01.2.0 Q 01.2.2 Q 01.2.8

LRS Milepoint: Beginning/Ending 0.000/0.000 0.000/0.340 0.340/1.110 1.110/1.300 1.300/1.400 1.400/2.780

Status Design/RoW Design/RoW Design/RoW Design/RoW Design/RoW Design/RoW

1. Finance Code 23 23 23 23 23 23

2. Section Length(Miles) 0 0.3 0.8 0.3 0.1 1.4

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 4,500 4,500 4,500 4,500 4,500 4,800

---- b. ADT-Year 2015 5,200 5,200 5,200 5,200 5,200 5,600

---- c. Design Year 2,028 2,028 2,028 2,028 2,028 2,028

---- d. ADT-Design Year 6,000 6,000 6,000 6,000 6,000 6,500

---- e. DHV-Design Year 680 680 680 680 680 720

---- f. % Truck Design Year(DHV) 5 5 5 5 5 5

---- g. % Truck Design Year(ADT) 5 5 5 5 5 5

---- h. Directional Distribution Factor 55 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 4 4 4 4 4 4

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control C-3/Partial J-3/Partial C-3/Partial J-3/Partial C-3/Partial C-3/Partial

11. Right-of-Way Width(ft), prevailing 586 586 586 586 586 480

12. Median Width(ft), prevailing 40 40 40 40 40 40

13. Status of Development(Figure 4) 4a3 4a3 4a3 4a3 4a3 4a3

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 815 1,101 491 24 1,434

---- b. Design 0 1,629 2,203 982 48 2,868

15. Right-of-Way:       

---- a. Acquisition 1 865 973 264 425 7,422

---- b. Relocation 0 137 216 70 70 200

16. Utility Adjustments 27 87 156 67 24 112

17. Erosion Control/Clear/Grade/Drain/Minor Structure 56 0 34,441 100 1,647 34,450

18. Subbase, Base, Surfacing, Shoulders 26 0 1,744 0 783 3,764

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 30,000 0 20,000 2,500 0

23. Traffic Control 16 50 237 40 381 590

24. Environmental Mitigation 0 0 800 200 0 6,000

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 925 0 212 3,000

---- b. Rest Area, Overlooks 0 0 0 0 600 0

26. All Other Items 56 0 509 0 205 814

27. Subtotal(lines 17 thru 26) 154 30,050 38,656 20,340 6,328 48,618

28. Construction Engineering(10.00000000% of line 27) 15 3,005 3,866 2,034 633 4,862

29. Total Cost of Construction(lines 27 & 28) 169 33,055 42,522 22,374 6,961 53,480

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 207 38,417 49,529 25,460 7,929 68,792



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 

 
  Page 2 of 17

Section ID Q 01.4.0 Q 01.4.1 Q 02.0.1 Q 02.1.1 Q 02.4.1 Q 02.4.2

LRS Milepoint: Beginning/Ending 2.780/3.030 3.030/3.790 0.000/1.040 1.040/2.190 2.190/2.380 2.380/4.410

Status Design/RoW Design/RoW Design/RoW Design/RoW Design/RoW Design/RoW

1. Finance Code 23 23 23 23 23 23

2. Section Length(Miles) 0.3 0.8 1 1.1 0.2 2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000460APD/00 0000460APD/00 0000460APD/00 0000460APD/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 50 50 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 4,800 4,800 4,800 4,800 4,800 4,800

---- b. ADT-Year 2015 5,600 5,600 5,600 5,600 5,600 5,600

---- c. Design Year 2,028 2,028 2,028 2,028 2,028 2,028

---- d. ADT-Design Year 6,500 6,500 6,500 6,500 6,500 6,500

---- e. DHV-Design Year 720 720 720 720 720 720

---- f. % Truck Design Year(DHV) 5 5 5 5 5 5

---- g. % Truck Design Year(ADT) 5 5 5 5 5 5

---- h. Directional Distribution Factor 55 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 4 4 4 4 4 4

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control J-3/Partial C-3/Partial C-3/Partial C-3/Partial J-3/Partial C-3/Partial

11. Right-of-Way Width(ft), prevailing 880 575 460 577 637 610

12. Median Width(ft), prevailing 40 40 40 40 40 40

13. Status of Development(Figure 4) 4a3 4a3 4a3 4a3 4a3 4a3

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 728 827 0 0 0 0

---- b. Design 1,456 1,654 9,243 3,505 2,145 16,043

15. Right-of-Way:       

---- a. Acquisition 329 400 470 1,465 190 1,336

---- b. Relocation 0 0 0 525 60 550

16. Utility Adjustments 78 0 1,060 540 167 518

17. Erosion Control/Clear/Grade/Drain/Minor Structure 50 24,430 24,344 30,360 0 109,470

18. Subbase, Base, Surfacing, Shoulders 0 1,744 1,777 2,853 0 5,986

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 58,036 0 0 0

22. Other Bridges, Tunnels, and Walls 27,350 0 12,689 0 20,000 20,000

23. Traffic Control 50 238 491 242 200 306

24. Environmental Mitigation 0 0 0 250 250 1,283

25. Roadside Improvements:       

---- a. Landscape Planting 0 3,500 0 1,000 1,000 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 509 700 341 0 23,280

27. Subtotal(lines 17 thru 26) 27,450 30,421 98,037 35,046 21,450 160,325

28. Construction Engineering(10.00000000% of line 27) 2,745 3,042 9,804 3,505 2,145 16,032

29. Total Cost of Construction(lines 27 & 28) 30,195 33,463 107,841 38,551 23,595 176,358

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 34,425 38,161 124,544 46,815 27,465 204,545



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 

 
  Page 3 of 17

Section ID Q 02.5.1 Q 02.5.2 Q 03.1.1 Q 03.1.2A Q 03.1.2B Q 03.1.2C

LRS Milepoint: Beginning/Ending 4.410/4.620 4.620/5.670 5.670/5.890 5.890/6.690 6.690/7.020 7.020/7.910

Status Design/RoW Design/RoW Design/RoW Design/RoW Design/RoW Design/RoW

1. Finance Code 23 23 23 23 23 23

2. Section Length(Miles) 0.2 1 0.2 0.8 0.3 0.9

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09

---- b. HPMS Route/Subroute 0000460APD/00 0000460APD/00 0000460APD/00 0000460APD/00 0000460APD/00 0000460APD/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 50 55 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 4,800 4,800 4,800 4,800 4,800 4,800

---- b. ADT-Year 2015 5,600 5,600 5,600 5,600 5,600 5,600

---- c. Design Year 2,028 2,028 2,028 2,028 2,028 2,028

---- d. ADT-Design Year 6,500 6,500 6,500 6,500 6,500 6,500

---- e. DHV-Design Year 720 720 720 720 720 720

---- f. % Truck Design Year(DHV) 5 5 5 5 5 5

---- g. % Truck Design Year(ADT) 5 5 5 5 5 5

---- h. Directional Distribution Factor 55 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 4 4 4 4 4 4

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control J-3/Partial C-3/Partial J-3/Partial C-3A/Partial C-3B/Partial G-2/Partial

11. Right-of-Way Width(ft), prevailing 461 607 395 725 820 650

12. Median Width(ft), prevailing 40 40 40 12 0 8

13. Status of Development(Figure 4) 4a3 4a3 4a3 4a3 4a3 4a3

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 1,960 3,524 2,510 3,102 550 2,694

15. Right-of-Way:       

---- a. Acquisition 411 208 594 99 547 186

---- b. Relocation 600 0 275 0 170 0

16. Utility Adjustments 213 41 344 0 2 14

17. Erosion Control/Clear/Grade/Drain/Minor Structure 50 30,555 50 24,360 986 21,030

18. Subbase, Base, Surfacing, Shoulders 0 2,853 0 3,764 522 3,764

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 1,000 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 19,500 0 25,000 0 2,500 0

23. Traffic Control 50 242 50 590 143 590

24. Environmental Mitigation 0 250 0 1,500 0 500

25. Roadside Improvements:       

---- a. Landscape Planting 0 1,000 0 0 212 250

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 341 0 814 141 814

27. Subtotal(lines 17 thru 26) 19,600 35,241 25,100 31,028 5,504 26,948

28. Construction Engineering(10.00000000% of line 27) 1,960 3,524 2,510 3,103 550 2,695

29. Total Cost of Construction(lines 27 & 28) 21,560 38,765 27,610 34,131 6,054 29,643

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 25,981 44,665 32,900 39,198 7,690 34,164



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 

 
  Page 4 of 17

Section ID Q 03.1.2D Q 03.1.2E Q 03.1.8 Q 03.2.0 Q 04.1.0 Q 05.1.2

LRS Milepoint: Beginning/Ending 7.910/8.190 8.190/8.450 8.800/11.210 11.210/11.410 11.410/11.510 11.510/12.310

Status Design/RoW Design/RoW Design/RoW Completed Completed NP

1. Finance Code 23 23 23 20 20 20

2. Section Length(Miles) 0.3 0.3 1.6 0.2 0.1 0.8

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09

---- b. HPMS Route/Subroute 0000460APD/00 0000460APD/00 0000460APD/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 50 50 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 4,800 4,800 7,530 7,530 7,530 7,530

---- b. ADT-Year 2015 5,600 5,600 8,880 8,880 8,880 8,880

---- c. Design Year 2,028 2,028 2,027 2,018 2,023 2,018

---- d. ADT-Design Year 6,500 6,500 9,240 8,970 9,110 9,110

---- e. DHV-Design Year 720 720 925 900 910 910

---- f. % Truck Design Year(DHV) 5 5 10 10 10 10

---- g. % Truck Design Year(ADT) 5 5 12 12 12 12

---- h. Directional Distribution Factor 55 55 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 4 4 4 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control J-3A/Partial G-2/Partial G-1/G-2/None G-1/None G-1/Partial G-1/None

11. Right-of-Way Width(ft), prevailing 400 450 86 65 65 65

12. Median Width(ft), prevailing 8 20 16 0 0 0

13. Status of Development(Figure 4) 4a3 4a3 4a1 1a 1a np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 2,605 359 3,090 0 0 0

15. Right-of-Way:       

---- a. Acquisition 574 647 7,680 0 0 0

---- b. Relocation 350 165 1,285 0 0 0

16. Utility Adjustments 847 160 282 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 981 14,667 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 522 2,730 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 1,000 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 26,000 0 0 0 0 0

23. Traffic Control 50 143 839 0 0 0

24. Environmental Mitigation 0 500 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 300 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 146 12,615 0 0 0

27. Subtotal(lines 17 thru 26) 26,050 3,592 30,851 0 0 0

28. Construction Engineering(10.00000000% of line 27) 2,605 359 3,085 0 0 0

29. Total Cost of Construction(lines 27 & 28) 28,655 3,951 33,936 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 34,683 5,546 48,587 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 

 
  Page 5 of 17

Section ID Q 05.1.5 Q 05.2.0 Q 05.8.0 Q 07.2.0 Q 09.7.0 Q 10.6.0

LRS Milepoint: Beginning/Ending 12.310/12.720 12.720/13.310 13.310/14.200 14.200/15.660 15.660/15.810 15.810/16.910

Status NP Design/RoW Design/RoW Design/RoW Completed Completed

1. Finance Code 10 23 23 23 20 20

2. Section Length(Miles) 0.4 0.7 0.8 1.2 0.2 1.1

3. Class/Urban Code R/0 U/0 U/0 U/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 37 37 37 40 40

7. Traffic:       

---- a. ADT-Base Year (2005) 13,610 11,020 14,490 14,490 13,950 13,950

---- b. ADT-Year 2015 17,330 13,810 15,800 15,800 15,500 15,500

---- c. Design Year 2,018 2,018 2,018 2,018 2,023 2,018

---- d. ADT-Design Year 18,430 14,740 15,960 15,960 16,120 15,780

---- e. DHV-Design Year 1,845 1,475 1,595 1,595 1,615 1,580

---- f. % Truck Design Year(DHV) 8 8 7 7 6 6

---- g. % Truck Design Year(ADT) 9 9 9 9 7 7

---- h. Directional Distribution Factor 60 55 55 55 50 60

8. Number of Lanes to be Constructed this Estimate 0 4 4 4 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control G-1/None G-2/None/Partial G-2/None C-5/None G-1/None G-1/None

11. Right-of-Way Width(ft), prevailing 65 65 90 90 70 70

12. Median Width(ft), prevailing 0 16 16 0 0 0

13. Status of Development(Figure 4) np 4a2 4a2 4a1 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 2,077 1,420 828 0 0

15. Right-of-Way:       

---- a. Acquisition 0 26,546 6,088 14,122 0 0

---- b. Relocation 0 2,006 1,695 926 0 0

16. Utility Adjustments 0 229 278 605 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 18,489 20,856 6,007 0 0

18. Subbase, Base, Surfacing, Shoulders 0 2,773 856 921 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 1,475 0 0 0 0

23. Traffic Control 0 7,159 147 117 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 882 343 2,236 0 0

27. Subtotal(lines 17 thru 26) 0 30,778 22,202 9,281 0 0

28. Construction Engineering(10.00000000% of line 27) 0 3,078 2,220 928 0 0

29. Total Cost of Construction(lines 27 & 28) 0 33,856 24,422 10,209 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 67,949 35,598 28,025 0 0
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State:  VA ADHS Corridor:  Q 
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Section ID Q 11.1.0 Q 11.2.0 Q 12.0.0 Q 13.0.0 Q 14.0.0 Q 15.0.0

LRS Milepoint: Beginning/Ending 16.910/17.410 17.410/18.700 18.700/20.990 20.990/21.680 21.680/23.180 23.180/25.880

Status Completed Completed NP NP NP Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.1 1.3 2.4 0.1 1.5 2.7

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09 51/027/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q1 2000000460/Q2 2000000460/Q2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 2/NHS 2/NHS 2/NHS 1/NHS

6. Design Speed(mph) 40 40 45 45 45 45

7. Traffic:       

---- a. ADT-Base Year (2005) 13,950 10,630 10,630 8,600 8,600 8,600

---- b. ADT-Year 2015 15,500 12,840 12,840 10,730 10,730 10,730

---- c. Design Year 2,018 2,018 1,980 1,983 1,983 1,985

---- d. ADT-Design Year 15,780 12,980 12,350 10,305 10,305 10,545

---- e. DHV-Design Year 1,580 1,300 1,235 1,035 1,035 1,055

---- f. % Truck Design Year(DHV) 6 7 7 7 7 7

---- g. % Truck Design Year(ADT) 7 8 8 8 8 8

---- h. Directional Distribution Factor 60 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control G-1/None G-1/None F-1/None F-1/None F-1/None F-1/None

11. Right-of-Way Width(ft), prevailing 70 70 150 150 180 160

12. Median Width(ft), prevailing 0 0 22 16 16 4

13. Status of Development(Figure 4) 1a 1a np np np 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID Q 16.0.0 Q 17.0.0 Q 18.0.0 Q 19.0.0 Q 20.0.0 Q 21.0.0

LRS Milepoint: Beginning/Ending 25.880/26.890 26.890/29.190 29.190/34.190 34.190/34.750 34.750/36.650 36.650/40.800

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.6 2.3 5 0.6 1.9 2.8

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/027/09 51/027/09 51/027/09 51/027/09 51/185/09 51/185/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q2 2000000460/Q2 2000000460/Q2 2000000460/Q2 2000000460/Q2 2000000460/Q2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 50 45 45 45

7. Traffic:       

---- a. ADT-Base Year (2005) 8,600 9,370 9,070 9,070 9,070 9,640

---- b. ADT-Year 2015 10,730 10,830 10,770 10,770 10,770 13,150

---- c. Design Year 1,985 1,986 1,987 1,986 1,986 1,986

---- d. ADT-Design Year 10,545 10,390 8,625 8,485 8,485 9,561

---- e. DHV-Design Year 1,055 1,040 905 890 890 980

---- f. % Truck Design Year(DHV) 7 7 9 9 9 9

---- g. % Truck Design Year(ADT) 8 8 10 10 10 10

---- h. Directional Distribution Factor 55 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F-1/None F-1/None F-1/None F-1/None F-1/None F-1/None

11. Right-of-Way Width(ft), prevailing 120 160 110 200 180 250

12. Median Width(ft), prevailing 4 18 4 4 4 4

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID Q 22.0.0 Q 25.0.0 Q 28.0.0 Q 29.0.0 Q 30.0.0 Q 31.0.0

LRS Milepoint: Beginning/Ending 40.800/41.360 41.360/43.880 43.880/45.220 45.220/46.460 46.460/57.040 57.040/57.640

Status Completed Completed Completed Completed Completed Location Study

1. Finance Code 20 20 20 20 20 22

2. Section Length(Miles) 2.8 1.7 1.3 1.3 1.1 0.6

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/185/09 51/185/09 51/185/09 51/185/09 51/185/09 51/185/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000019/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q2 2000000460/Q3 2000000460/Q3 2000000460/Q3 2000000460/Q3 2000000019/Q3

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 50 50 55 60

7. Traffic:       

---- a. ADT-Base Year (2005) 18,000 16,700 15,660 20,800 19,910 14,000

---- b. ADT-Year 2015 24,830 19,390 19,300 23,200 22,250 17,120

---- c. Design Year 1,988 1,990 1,990 1,990 1,987 2,014

---- d. ADT-Design Year 20,960 12,660 16,020 18,130 17,225 16,880

---- e. DHV-Design Year 1,095 1,265 1,605 1,815 1,725 1,690

---- f. % Truck Design Year(DHV) 4 6 6 5 5 8

---- g. % Truck Design Year(ADT) 5 7 7 6 6 10

---- h. Directional Distribution Factor 55 55 55 55 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F-1/None F-1/Partial F-1/Partial F-1/Partial F-1/None C-4&C-5/None

11. Right-of-Way Width(ft), prevailing 200 250 350 300 175 180

12. Median Width(ft), prevailing 4 20 20 4 30 40

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 5a1

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 21

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 220

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 120

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 94

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 93

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 9

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 12

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 208

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 21

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 229

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 619
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Section ID Q 31.1.0 Q 32.0.0 Q 33.0.0 Q 34.0.0 Q 34.1.0 Q 34.2.0

LRS Milepoint: Beginning/Ending 57.640/59.340 59.340/61.040 61.040/67.900 67.900/71.000 71.000/71.790 71.790/73.760

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.7 1.7 6.9 3.1 1 1.9

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/185/09 51/185/09 51/185/09 51/185/09 51/185/09 51/185/09

---- b. HPMS Route/Subroute 0000000019/00 0000000019/00 0000000019/00 0000000019/00 0000000019/00 0000000019/00

---- c. HPMS Signed Route/Strip Map # 2000000019/Q3 2000000019/Q3 2000000019/Q3 2000000019/Q4 2000000019/Q4 2000000019/Q4

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 13,000 13,000 13,000 11,300 8,730 8,730

---- b. ADT-Year 2015 17,000 17,000 17,000 14,670 11,510 11,480

---- c. Design Year 1,991 1,991 1,993 1,991 1,991 1,991

---- d. ADT-Design Year 11,995 11,995 11,520 8,822 9,590 8,860

---- e. DHV-Design Year 1,200 1,200 1,155 915 980 920

---- f. % Truck Design Year(DHV) 8 8 8 10 9 8

---- g. % Truck Design Year(ADT) 8 8 8 11 10 9

---- h. Directional Distribution Factor 60 60 60 50 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F-1/None F-1/None F-1/None F-1/Partial F-1/Partial F-1/Partial

11. Right-of-Way Width(ft), prevailing 180 160 280 350 350 350

12. Median Width(ft), prevailing 36 36 40 40 40 40

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID Q 35.0.0 Q 36.0.0 Q 37.0.0 Q 37.1.0 Q 37.1.5 Q 37.2.0

LRS Milepoint: Beginning/Ending 73.760/78.400 78.400/84.510 74.500/75.800 75.800/77.000 77.000/78.200 78.200/80.210

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 4.6 6.1 1.3 1.2 1.2 1.6

3. Class/Urban Code R/0 R/0 R/0 U/200 U/200 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/185/09 51/185/09 51/185/09 51/185/09 51/185/09 51/185/09

---- b. HPMS Route/Subroute 0000000019/00 0000000019/00 0000000019/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000019/Q4 2000000019/Q4 2000000019/Q5 2000000460/Q5 2000000460/Q5 2000000460/Q5

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 12,170 14,350 14,350 13,340 13,100 17,000

---- b. ADT-Year 2015 14,100 18,100 18,100 16,310 15,000 19,130

---- c. Design Year 1,987 1,986 2,015 2,015 2,015 2,015

---- d. ADT-Design Year 13,700 13,320 18,100 16,310 15,000 19,310

---- e. DHV-Design Year 1,370 1,335 1,810 1,630 1,500 1,915

---- f. % Truck Design Year(DHV) 7 7 7 9 8 7

---- g. % Truck Design Year(ADT) 8 8 8 10 9 8

---- h. Directional Distribution Factor 55 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F-1/None F-1/None C-1/Partial C-2/Partial C-2/Partial F-1/Partial

11. Right-of-Way Width(ft), prevailing 150 150 240 300 300 250

12. Median Width(ft), prevailing 20 20 64 64 64 64

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID Q 39.0.0 Q 39.1.0 Q 39.2.0 Q 39.3.0 Q 39.4.0 Q 40.0.0

LRS Milepoint: Beginning/Ending 80.210/80.410 80.410/80.610 80.610/80.910 80.910/81.110 81.110/83.610 83.610/87.810

Status NP Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.2 0.2 0.3 0.2 2.5 4.2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/071/09 51/071/09 51/071/09 51/071/09 51/071/09 51/071/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q5 2000000460/Q5 2000000460/Q5 2000000460/Q5 2000000460/Q5 2000000460/Q5

5. Estimate Section/NHS Designation 2/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 45 45 45 45 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 9,470 9,470 9,470 9,470 9,800 9,430

---- b. ADT-Year 2015 12,630 12,630 12,630 12,630 13,710 13,070

---- c. Design Year 1,988 1,988 1,991 1,991 1,991 1,991

---- d. ADT-Design Year 8,280 8,280 8,840 8,840 8,700 8,820

---- e. DHV-Design Year 870 870 920 920 905 920

---- f. % Truck Design Year(DHV) 9 9 9 9 9 9

---- g. % Truck Design Year(ADT) 10 10 10 10 10 10

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F-1/None F-1/None J-1/None F-1/None F-1/None F-1/None

11. Right-of-Way Width(ft), prevailing 266 180 188 300 245 300

12. Median Width(ft), prevailing 16 16 18 30 60 125

13. Status of Development(Figure 4) np 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID Q 41.0.0 Q 41.1.0 Q 42.0.0 Q 43.0.0 Q 43.1.0 Q 44.0.0

LRS Milepoint: Beginning/Ending 87.810/89.910 89.910/90.610 90.610/90.910 90.910/94.230 94.230/95.030 95.030/95.820

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2.1 0.7 0.3 3.6 0.8 0.3

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/071/09 51/071/09 51/071/09 51/071/09 51/071/09 51/071/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q5 2000000460/Q6 2000000460/Q6 2000000460/Q6 2000000460/Q6 2000000460/Q6

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 40 50 50 60 50 50

7. Traffic:       

---- a. ADT-Base Year (2005) 14,720 14,710 14,710 12,900 12,880 12,880

---- b. ADT-Year 2015 15,620 15,610 15,610 14,340 14,080 14,080

---- c. Design Year 1,989 1,995 1,995 1,999 1,994 1,994

---- d. ADT-Design Year 11,810 12,550 12,550 12,400 11,180 11,180

---- e. DHV-Design Year 1,190 1,255 1,255 1,240 1,130 1,130

---- f. % Truck Design Year(DHV) 9 9 9 9 9 9

---- g. % Truck Design Year(ADT) 10 10 10 10 10 10

---- h. Directional Distribution Factor 60 60 60 60 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F-1/None F-1/None F-1/None F-1/Partial F-1/Partial F-1/Partial

11. Right-of-Way Width(ft), prevailing 150 185 180 250 250 200

12. Median Width(ft), prevailing 20 20 25 40 40 30

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 
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Section ID Q 45.0.0 Q 45.1.0 Q 46.0.0 Q 47.0.0 Q 48.0.0 Q 49.0.0

LRS Milepoint: Beginning/Ending 95.820/96.200 96.200/96.800 96.800/97.240 97.240/98.830 98.830/101.030 101.030/103.030

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.8 0.6 0.5 1.6 2.2 2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 51/071/09 51/071/09 51/071/09 51/071/09 51/071/09 51/071/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q6 2000000460/Q6 2000000460/Q6 2000000460/Q6 2000000460/Q6 2000000460/Q6

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 65 65 65 60

7. Traffic:       

---- a. ADT-Base Year (2005) 12,880 12,880 12,890 12,130 9,960 9,960

---- b. ADT-Year 2015 14,080 14,080 14,480 14,470 11,670 11,670

---- c. Design Year 1,994 1,994 1,994 1,994 1,994 1,996

---- d. ADT-Design Year 11,180 10,920 10,920 10,920 10,920 11,180

---- e. DHV-Design Year 1,130 1,105 1,105 1,105 1,105 1,130

---- f. % Truck Design Year(DHV) 9 9 9 9 9 9

---- g. % Truck Design Year(ADT) 10 10 10 10 10 10

---- h. Directional Distribution Factor 55 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F-1/Partial F-1/None F-1/None F-1/None F-1/None F-1/None

11. Right-of-Way Width(ft), prevailing 350 190 165 100 165 165

12. Median Width(ft), prevailing 40 40 20 4 20 20

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 
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Section ID Q 49.1.0 Q 50.0.0 Q 51.0.0 Q 52.0.0 Q 53.0.0 Q 53.1.0

LRS Milepoint: Beginning/Ending 103.030/105.830 105.830/108.090 108.090/109.190 109.190/111.550 111.550/115.350 115.350/118.680

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2.8 2.3 1.1 2.4 3.8 3.4

3. Class/Urban Code R/0 R/0 R/0 R/0 U/180 U/180

4. Location:       

---- a. FIPS State/County/Congressional 51/071/09 51/071/09 51/121/09 51/121/09 51/121/09 51/121/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q6 2000000460/Q7 2000000460/Q7 2000000460/Q7 2000000460/Q7 2000000460/Q7

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 50 50 50 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 10,840 11,800 11,800 11,800 13,100 32,400

---- b. ADT-Year 2015 14,390 15,660 15,600 15,600 18,330 39,300

---- c. Design Year 1,996 1,986 1,986 1,986 2,017 2,017

---- d. ADT-Design Year 8,680 8,100 8,100 10,110 19,380 40,400

---- e. DHV-Design Year 905 860 960 1,030 1,940 4,040

---- f. % Truck Design Year(DHV) 9 9 9 8 7 4

---- g. % Truck Design Year(ADT) 10 10 10 10 8 5

---- h. Directional Distribution Factor 55 55 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control F-1/None F-1/None F-1/None F-1/None F-1/Partial F-1/Partial

11. Right-of-Way Width(ft), prevailing 182 180 180 160 200 200

12. Median Width(ft), prevailing 22 20 20 20 40 40

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 
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Section ID Q 54.0.0 Q 54.1.0 Q 54.2.0 Q 54.4.0 Q 55.0.0 Q 55.2.0

LRS Milepoint: Beginning/Ending 118.680/119.780 119.780/120.700 120.700/121.360 121.360/121.760 121.760/123.760 123.760/124.460

Status NP NP NP NP Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.1 1 0.5 0.4 2 0.7

3. Class/Urban Code U/180 U/500 U/500 U/500 U/500 U/500

4. Location:       

---- a. FIPS State/County/Congressional 51/121/09 51/121/09 51/121/09 51/121/09 51/121/09 51/121/09

---- b. HPMS Route/Subroute 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00 0000000460/00

---- c. HPMS Signed Route/Strip Map # 2000000460/Q7 2000000460/Q7 2000000460/Q7 2000000460/Q7 2000000460/Q7 2000000460/Q7

5. Estimate Section/NHS Designation 2/NHS 2/NHS 2/NHS 2/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 0 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 15,100 14,460 14,460 23,700 33,050 33,050

---- b. ADT-Year 2015 18,300 17,330 17,140 32,100 41,000 41,000

---- c. Design Year 1,986 1,986 1,986 1,986 1,986 1,986

---- d. ADT-Design Year 33,670 33,670 33,840 33,840 11,880 11,880

---- e. DHV-Design Year 3,370 3,370 3,385 3,385 1,200 1,200

---- f. % Truck Design Year(DHV) 3 3 3 4 8 8

---- g. % Truck Design Year(ADT) 4 4 4 5 11 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control B-1/None B-1/None B-1/None F-1/None F-1/Partial F-1/Partial

11. Right-of-Way Width(ft), prevailing 160 160 160 160 200 200

12. Median Width(ft), prevailing 16 16 16 16 40 40

13. Status of Development(Figure 4) np np np np 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 

 
  Page 16 of 17

Section ID Q 56.0.0 Q 58.0.0

LRS Milepoint: Beginning/Ending 119.990/121.140 -/-

Status Completed Location Study

1. Finance Code 20 23

2. Section Length(Miles) 0.7 0.6

3. Class/Urban Code U/500 R/0

4. Location:   

---- a. FIPS State/County/Congressional 51/121/09 //

---- b. HPMS Route/Subroute 0000000460/00 /

---- c. HPMS Signed Route/Strip Map # 2000000460/Q7 /

5. Estimate Section/NHS Designation 1/NHS -/

6. Design Speed(mph) 60  

7. Traffic:   

---- a. ADT-Base Year (2005) 15,900  

---- b. ADT-Year 2015 27,600  

---- c. Design Year 1,986  

---- d. ADT-Design Year 22,310  

---- e. DHV-Design Year 2,230  

---- f. % Truck Design Year(DHV) 6  

---- g. % Truck Design Year(ADT) 9  

---- h. Directional Distribution Factor 60  

8. Number of Lanes to be Constructed this Estimate 0  

9. Ultimate Number of Through Traffic Lanes 4  

10. Typical X-Section of Reference/Access Control F-1/None /

11. Right-of-Way Width(ft), prevailing 120  

12. Median Width(ft), prevailing 18  

13. Status of Development(Figure 4) 1a 5a1

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:   

---- a. Location 0 0

---- b. Design 0 0

15. Right-of-Way:   

---- a. Acquisition 0 0

---- b. Relocation 0 0

16. Utility Adjustments 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0

19. Railroad Grade Seperations 0 0

20. Highway Grade Seperations without Ramps 0 0

21. Interchanges 0 0

22. Other Bridges, Tunnels, and Walls 0 0

23. Traffic Control 0 0

24. Environmental Mitigation 0 0

25. Roadside Improvements:   

---- a. Landscape Planting 0 0

---- b. Rest Area, Overlooks 0 0

26. All Other Items 0 0

27. Subtotal(lines 17 thru 26) 0 0

28. Construction Engineering(10.00000000% of line 27) 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  VA ADHS Corridor:  Q 
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 128.70 110.00 18.70

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 5,420 5,420 0

---- b. Design 66,516 62,191 4,325

15. Right-of-Way:    

---- a. Acquisition 72,062 25,306 46,756

---- b. Relocation 9,300 4,673 4,627

16. Utility Adjustments 5,971 4,859 1,112

17. Erosion Control/Clear/Grade/Drain/Minor Structure 397,473 352,121 45,352

18. Subbase, Base, Surfacing, Shoulders 37,475 32,925 4,550

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 2,000 2,000 0

21. Interchanges 58,036 58,036 0

22. Other Bridges, Tunnels, and Walls 207,014 205,539 1,475

23. Traffic Control 12,970 5,547 7,423

24. Environmental Mitigation 11,533 11,533 0

25. Roadside Improvements:    

---- a. Landscape Planting 11,399 11,399 0

---- b. Rest Area, Overlooks 600 600 0

26. All Other Items 44,758 41,297 3,461

27. Subtotal(lines 17 thru 26) 783,258 720,997 62,261

28. Construction Engineering(10.00000000% of line 27) 78,326 72,100 6,226

29. Total Cost of Construction(lines 27 & 28) 861,584 793,097 68,487

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 1,071,895 940,323 131,572
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Table C    State/Commonwealth of Virginia
Cost Estimates By Corridors and State Total

(Includes all eligible costs and associated mileages reported in Table B for Finance codes 21, 22, and 23)

         

ADHS Corridor B H  Q 

Class: Rural or Urban Rural Urban Rural Urban Rural Urban

Length in miles 0.0 0.0 14.4 0.0 15.1 2.7

Total Mileage (Rural + Urban) 0.0 14.4 17.8

Work Classification Estimated Costs ($1,000) 

14. Preliminary Engineering:          a. Location 0 0 1,509 0 5,420 0
                                              b. Design 0 0 3,019 0 62,191 4,325
15. Right-of-Way:                      a. Acquisition 0 0 30,993 0 25,306 46,756
                                              b. Relocation 0 0 7,132 0 4,673 4,627
16. Utility Adjustments 0 0 9,419 0 4,859 1,112
17. Ersn Ctrl/Clear/Grade/Drain/Minor Structure 0 0 0 0 352,121 45,352
18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 32,925 4,550
19. Railroad Grade Separations 0 0 0 0 0 0
20. Highway Grade Separation without Ramps 0 0 0 0 2,000 0
21. Interchanges 0 0 0 0 58,036 0
22. Other Bridges, Tunnels, and Walls 0 0 0 0 205,539 1,475
23. Traffic Control 0 0 0 0 5,547 7,423
24. Environmental Mitigation 0 0 0 0 11,533 0
25. Roadside Improvements:            a. Landscape Planting 0 0 0 0 11,399 0
                                                b. Rest Areas, Overlooks 0 0 0 0 600 0
26. All Other Items 0 0 45,285 0 41,297 3,461
27. Subtotal (Lines 17 through 26) 0 0 45,285 0 720,997 62,261
28. Construction E & C (10.00 % of line 27 and 28) 0 0 4,529 0 72,100 6,226
29. Total Cost of Construction (lines 27 and 28) 0 0 49,814 0 793,097 68,487
30. Total Estimated Cost (lines 14, 15, 16, & 29) 0 0 106,980 0 940,323 131,572
31. Total Cost (Rural + Urban) 0 106,980 1,071,895
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Table C    State/Commonwealth of Virginia
Cost Estimates By Corridors and State Total

(Includes all eligible costs and associated mileages reported in Table B for Finance codes 21, 22, and 23)

         

ADHS Corridor  Subtotal
State 
TotalClass: Rural or Urban Rural Urban Rural Urban Rural Urban

Length in miles     29.5 2.7

Total Mileage (Rural + Urban)    32.2

Work Classification Estimated Costs ($1,000) 

14. Preliminary Engineering:          a. Location     6,929 0 6,929
                                              b. Design     65,210 4,325 69,535
15. Right-of-Way:                      a. Acquisition     56,299 46,756 103,055
                                              b. Relocation     11,805 4,627 16,432
16. Utility Adjustments     14,278 1,112 15,390
17. Ersn Ctrl/Clear/Grade/Drain/Minor Structure     352,121 45,352 397,473
18. Subbase, Base, Surfacing, Shoulders     32,925 4,550 37,475
19. Railroad Grade Separations     0 0 0
20. Highway Grade Separation without Ramps     2,000 0 2,000
21. Interchanges     58,036 0 58,036
22. Other Bridges, Tunnels, and Walls     205,539 1,475 207,014
23. Traffic Control     5,547 7,423 12,970
24. Environmental Mitigation     11,533 0 11,533
25. Roadside Improvements:            a. Landscape Planting     11,399 0 11,399
                                                b. Rest Areas, Overlooks     600 0 600
26. All Other Items     86,582 3,461 90,043
27. Subtotal (Lines 17 through 26)     766,282 62,261 828,543
28. Construction E & C (10.00 % of line 27 and 28)     76,628 6,226 82,854
29. Total Cost of Construction (lines 27 and 28)     842,910 68,487 911,397
30. Total Estimated Cost (lines 14, 15, 16, & 29)     1,047,303 131,572  
31. Total Cost (Rural + Urban)    1,178,875



  

                 

TABLE D
Prefinanced (AC-APD) Projects, Bond Issue Projects, and Advanced Right-of-Way Projects 

(Projects Completed or in Authorized Status as of September 30, 2006

  State/Commonwealth of Virginia



  

Name of 
the Act

Section in 
the Act

ADHS 
Corridor

FHWA 
Approp. 

Code
Description of the Project

Total Amount of Federal 
Funds Authorized

Remaining Amount of 
Federal Funds not obligated

                 

TABLE E
Federal Funds Earmarked for the ADHS and Not Obligated by 9-30-06

  State/Commonwealth of Virginia Page 1 of 1
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