
   

Corridor Letter
Principal Existing 
Route Numbers

Segment Descriptions Eligible (miles) Ineligible (miles)

V
SR-24, SR-67, SR-

20/ALT. US-72
From Mississippi State line near Red Bay to 2.7 Miles west of SR-3/US-31 69.6  

V SR-20/ALT. US-72 From 2.7 miles west of SR-3/US-31 to south end of Tennessee River Bridge  2.7

V SR-3/US-31 From south end of Tennessee River Bridge to SR-20/Alt. US-72 east and SR-3/US-31 intersection 2  

V SR-20/ALT. US-72 From SR-20/Alt. US-72 east and SR-3/US-31 intersection to I-65/I-565 interchange  3

V SR-2/US-72 From end of I-565, SR-2, and US-72 at Andrew Jackson Way to Ryland 4.8  

V SR-2/US-72 From Ryland to south of Dug Hill Road  2.1

V SR-2/US-72 From south of Dug Hill Road to Old Guntersville Highway 30.8  

V SR-2/US-72 From Old Guntersville Highway to east of SR-35  2.2

V SR-2/US-72 From east of SR-35 to Alabama/Tennessee State line 28.2  

X SR-4/US-78 From Mississippi line to SR-3/US-31 in Birmingham 95.3  

X SR-3/US-31 From SR-3/US-31 in Birmingham to I-59 in Birmingham  2.7

X1 New Location From I-459 southwest of Birmingham, extending north of Birmingham, to I-20 east of Leeds 65.0  

  Total 295.7 12.7

                 

TABLE A
Appalachian Corridor Segment Descriptions

  State/Commonwealth of Alabama Page 1 of 1





2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  V 

 
  Page 5 of 10

Section ID A 14.0.0 B 07.2.0 B 07.2.1 B 07.2.2 B 07.3.0 B 08.0.0

LRS Milepoint: Beginning/Ending 1.510/4.490 14.160/14.500 14.500/15.650 15.650/18.360 18.360/18.960 18.960/21.060

Status NP Final Construction Location Study Stage Construction Stage Construction NP

1. Finance Code 20 20 22 22 22 20

2. Section Length(Miles) 3 0.3 1.2 2.7 0.6 2.1

3. Class/Urban Code U/295 U/184 U/184 U/184 U/184 U/184

4. Location:       

---- a. FIPS State/County/Congressional 01/083/05 01/089/05 01/089/05 01/089/05 01/089/05 01/089/05

---- b. HPMS Route/Subroute 00XS083020/00 00XS089002/00 00XS089002/00 00XS089002/00 00XS089002/00 00XS089002/00

---- c. HPMS Signed Route/Strip Map # 0000000020/V7 0000000002/V10 0000000002/V10 0000000002/V10 0000000002/V10 0000000002/V10

5. Estimate Section/NHS Designation 2/NHS 1/NHS 1/NHS 1/NHS 1/NHS 2/NHS

6. Design Speed(mph) 65 70 70 65 65 65

7. Traffic:       

---- a. ADT-Base Year (2005) 34,230 39,640 41,870 26,520 26,520 19,510

---- b. ADT-Year 2015 47,130 54,580 57,650 36,520 36,520 26,870

---- c. Design Year 2,006 2,022 2,036 2,036 2,022 2,020

---- d. ADT-Design Year 32,790 72,950 97,080 61,490 54,700 37,830

---- e. DHV-Design Year 3,610 8,020 9,708 6,764 6,020 4,160

---- f. % Truck Design Year(DHV) 7 5 4 7 7 8

---- g. % Truck Design Year(ADT) 9 7 6 9 9 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control 1/Partial 7/Full 7/Full 7/Partial 7/Partial 1/Partial

11. Right-of-Way Width(ft), prevailing 300 300 300 150 150 300

12. Median Width(ft), prevailing 54 54 54 30 30 54

13. Status of Development(Figure 4) np 3a2 5a1 3a3a 3a3a np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 400 403 81 0

15. Right-of-Way:       

---- a. Acquisition 0 0 7,200 1,610 306 0

---- b. Relocation 0 0 0 604 97 0

16. Utility Adjustments 0 0 1,544 470 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 966 5,233 464 0

18. Subbase, Base, Surfacing, Shoulders 0 0 1,431 3,123 551 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 15,584 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 74 13 3 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 18,055 8,369 1,018 0

28. Construction Engineering(13.00000000% of line 27) 0 0 2,347 1,088 132 0

29. Total Cost of Construction(lines 27 & 28) 0 0 20,402 9,457 1,150 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 31,023 13,171 1,716 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  V 

 
  Page 6 of 10

Section ID B 09.0.0 B 10.0.0 B 11.0.0 B 11.1.0 B 12.0.0 B 12.1.0

LRS Milepoint: Beginning/Ending 21.060/27.460 27.460/28.150 0.000/2.300 2.300/6.700 6.700/13.800 13.800/14.600

Status Stage Construction Completed Stage Construction Stage Construction Completed Completed

1. Finance Code 21 20 21 21 20 20

2. Section Length(Miles) 6.4 1.7 2.3 4.4 7.1 0.8

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 01/089/05 01/089/05 01/071/05 01/071/05 01/071/05 01/071/05

---- b. HPMS Route/Subroute 00XS089002/00 00XS089002/00 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00

---- c. HPMS Signed Route/Strip Map # 0000000002/V10 0000000002/V11 0000000002/V11 0000000002/V11 0000000002/V11 0000000002/V12

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 65 65 65 65 65 65

7. Traffic:       

---- a. ADT-Base Year (2005) 18,360 17,270 14,910 14,260 12,000 11,810

---- b. ADT-Year 2015 25,280 23,780 20,530 19,640 16,520 16,260

---- c. Design Year 2,025 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 38,860 15,730 14,090 13,880 11,830 11,230

---- e. DHV-Design Year 4,270 1,730 1,550 1,670 1,420 1,350

---- f. % Truck Design Year(DHV) 10 11 11 11 12 12

---- g. % Truck Design Year(ADT) 13 14 14 14 16 16

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control 2/Partial 1/Partial 2/Partial 2/Partial 1/Partial 1/Partial

11. Right-of-Way Width(ft), prevailing 300 300 209 209 300 300

12. Median Width(ft), prevailing 54 54 54 54 54 54

13. Status of Development(Figure 4) 3a3a 1a 3a3a 3a3a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 282 0 193 370 0 0

15. Right-of-Way:       

---- a. Acquisition 596 0 0 0 0 0

---- b. Relocation 153 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 4,946 0 1,777 3,400 0 0

18. Subbase, Base, Surfacing, Shoulders 5,873 0 2,111 4,039 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 32 0 13 24 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 10,851 0 3,901 7,463 0 0

28. Construction Engineering(13.00000000% of line 27) 1,411 0 507 970 0 0

29. Total Cost of Construction(lines 27 & 28) 12,262 0 4,408 8,433 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 13,957 0 4,831 9,243 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  V 
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Section ID B 13.0.0 B 13.0.1 B 13.1.0 B 14.0.0 B 14.1.0 B 15.0.0

LRS Milepoint: Beginning/Ending 14.600/17.600 17.600/18.300 18.300/19.800 19.800/21.900 21.900/22.400 22.400/22.700

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 3 0.7 1.5 2.1 0.5 0.3

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 01/071/05 01/071/05 01/071/05 01/071/05 01/071/05 01/071/05

---- b. HPMS Route/Subroute 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00

---- c. HPMS Signed Route/Strip Map # 0000000002/V12 0000000002/V12 0000000002/V12 0000000002/V12 0000000002/V13 0000000002/V12

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 65 65 65 65 65 65

7. Traffic:       

---- a. ADT-Base Year (2005) 11,700 11,710 11,640 12,360 13,080 28,180

---- b. ADT-Year 2015 16,110 16,120 16,030 17,020 18,010 38,800

---- c. Design Year 2,000 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 11,230 11,180 11,110 12,170 13,220 28,850

---- e. DHV-Design Year 1,350 1,340 1,330 1,460 1,590 3,460

---- f. % Truck Design Year(DHV) 12 12 12 11 10 6

---- g. % Truck Design Year(ADT) 16 16 16 15 13 8

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control 1/Partial 1/Partial 1/Partial 1/Partial 1/Partial 1/Partial

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 54 54 54 54 54 54

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(13.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  V 
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Section ID B 15.1.0 B 15.2.0 B 15.3.0 B 15.4.0 B 15.5.0 B 15.6.0

LRS Milepoint: Beginning/Ending 22.700/23.500 23.500/24.700 24.700/24.900 24.900/25.300 25.300/25.700 25.700/27.700

Status NP NP NP Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.8 1.2 0.2 0.4 0.4 2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 01/071/05 01/071/05 01/071/05 01/071/05 01/071/05 01/071/05

---- b. HPMS Route/Subroute 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00

---- c. HPMS Signed Route/Strip Map # 0000000002/V13 0000000002/V13 0000000002/V13 0000000002/V13 0000000002/V13 0000000002/V13

5. Estimate Section/NHS Designation 2/NHS 2/NHS 2/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 65 65 65 65 65 65

7. Traffic:       

---- a. ADT-Base Year (2005) 28,180 28,180 21,430 21,430 18,260 15,090

---- b. ADT-Year 2015 38,800 38,800 29,510 29,510 25,140 20,780

---- c. Design Year 2,020 2,020 2,020 2,000 2,000 2,000

---- d. ADT-Design Year 57,140 46,510 30,570 15,440 14,220 13,000

---- e. DHV-Design Year 6,860 5,580 3,670 1,850 1,710 1,560

---- f. % Truck Design Year(DHV) 6 6 10 10 10 12

---- g. % Truck Design Year(ADT) 8 8 13 13 14 16

---- h. Directional Distribution Factor 60 60 75 75 75 75

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control 2/Partial 2/Partial 2/Partial 2/Partial 2/Partial 2/Partial

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 30 30 30 30 30 30

13. Status of Development(Figure 4) np np np 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(13.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  V 
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Section ID B 16.0.0 B 16.1.0 B 17.0.0 B 18.0.0 B 18.1.0 B 19.0.0

LRS Milepoint: Beginning/Ending 27.700/29.800 29.800/35.700 35.700/41.450 41.450/43.850 43.850/51.450 51.450/53.010

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2.1 5.9 5.7 2.7 8 1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 01/071/05 01/071/05 01/071/05 01/071/05 01/071/05 01/071/05

---- b. HPMS Route/Subroute 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00 00XS071002/00

---- c. HPMS Signed Route/Strip Map # 0000000002/V13 0000000002/V13 0000000002/V14 0000000002/V14 0000000002/V15 0000000002/V15

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 65 65 65 65 65 65

7. Traffic:       

---- a. ADT-Base Year (2005) 15,570 13,100 12,740 13,830 14,320 12,040

---- b. ADT-Year 2015 21,440 18,040 17,540 19,040 19,720 16,580

---- c. Design Year 2,003 2,004 2,008 2,009 2,013 2,014

---- d. ADT-Design Year 15,370 13,170 14,770 15,630 12,620 15,670

---- e. DHV-Design Year 1,840 1,580 1,770 1,880 1,390 1,720

---- f. % Truck Design Year(DHV) 10 10 10 10 11 9

---- g. % Truck Design Year(ADT) 13 13 13 13 15 12

---- h. Directional Distribution Factor 60 60 60 60 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control 4/Partial 4/Partial 4/Partial 4/Partial 4/Partial 4/Partial

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 64 64 64 64 64 64

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(13.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  V 
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 145.40 124.70 20.70

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 4,252 2,804 1,448

15. Right-of-Way:    

---- a. Acquisition 15,935 2,874 13,061

---- b. Relocation 1,981 153 1,828

16. Utility Adjustments 3,668 350 3,318

17. Erosion Control/Clear/Grade/Drain/Minor Structure 40,860 31,460 9,400

18. Subbase, Base, Surfacing, Shoulders 51,765 44,905 6,860

19. Railroad Grade Seperations 708 0 708

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 26,528 8,931 17,597

22. Other Bridges, Tunnels, and Walls 2,457 2,457 0

23. Traffic Control 640 379 261

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 4,425 4,425 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 127,383 92,557 34,826

28. Construction Engineering(13.00000000% of line 27) 16,560 12,032 4,527

29. Total Cost of Construction(lines 27 & 28) 143,943 104,589 39,353

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 178,268 116,309 61,959
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  X 
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Section ID A 01.0.0 A 02.0.0 A 02.1.0 A 02.2.0 A 02.3.0 A 02.4.0

LRS Milepoint: Beginning/Ending 0.000/6.400 6.400/7.790 7.790/11.490 11.490/16.190 16.190/22.190 22.190/25.790

Status Stage Construction Completed Completed Completed Completed Completed

1. Finance Code 21 20 20 20 20 20

2. Section Length(Miles) 6.4 1.8 3.7 4.7 6 3.6

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 01/093/04 01/093/04 01/093/04 01/093/04 01/093/04 01/093/04

---- b. HPMS Route/Subroute 00XS090004/00 00XS090004/00 00XS090004/00 00XS090004/00 00XS090004/00 00XS090004/00

---- c. HPMS Signed Route/Strip Map # 0000000004/X1 0000000004/X1 0000000004/X1 0000000004/X1 0000000004/X2 0000000004/X2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 65 65

7. Traffic:       

---- a. ADT-Base Year (2005) 10,260 10,210 9,590 9,290 9,610 9,560

---- b. ADT-Year 2015 14,460 14,390 13,510 13,100 13,540 13,470

---- c. Design Year 2,004 2,007 2,006 2,006 2,009 2,012

---- d. ADT-Design Year 10,210 12,420 7,900 7,740 8,450 9,070

---- e. DHV-Design Year 1,020 1,370 870 850 1,010 1,090

---- f. % Truck Design Year(DHV) 26 26 29 29 30 30

---- g. % Truck Design Year(ADT) 35 34 39 39 40 40

---- h. Directional Distribution Factor 55 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control 4/Full 4/Full 4/Full 4/Full 4/Full 4/Full

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 64 64 64 64 64 64

13. Status of Development(Figure 4) 3a3a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 290 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 75 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 3,100 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 20 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 7,750 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 7,770 0 0 0 0 0

28. Construction Engineering(13.00000000% of line 27) 1,010 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 8,780 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 12,857 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  X 

 
  Page 2 of 6

Section ID A 02.5.0 A 02.6.0 A 02.6.1 A 02.7.0 A 02.8.0 A 02.9.0

LRS Milepoint: Beginning/Ending 25.790/29.990 29.990/34.690 34.690/38.590 0.000/1.000 1.000/7.500 7.500/13.000

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 3.8 4.7 3 1.8 6.5 4.2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 01/093/04 01/093/04 01/093/04 01/127/04 01/127/04 01/127/04

---- b. HPMS Route/Subroute 00XS090004/00 00XS090004/00 00XS090004/00 00XS127004/00 00XS127004/00 00XS127004/00

---- c. HPMS Signed Route/Strip Map # 0000000004/X3 0000000004/X3 0000000004/X4 0000000004/X4 0000000004/X4 0000000004/X5

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 65 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 9,570 10,000 9,970 9,970 10,420 10,560

---- b. ADT-Year 2015 13,480 14,090 14,050 14,050 14,680 14,880

---- c. Design Year 2,014 2,018 2,019 2,019 2,019 2,014

---- d. ADT-Design Year 10,200 11,220 12,360 12,360 16,190 18,150

---- e. DHV-Design Year 1,224 1,350 1,480 1,480 1,940 2,180

---- f. % Truck Design Year(DHV) 30 30 29 29 27 22

---- g. % Truck Design Year(ADT) 40 40 39 39 36 29

---- h. Directional Distribution Factor 55 55 55 55 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control 4/Full 4/Full 4/Full 4/Full 4/Full 4/Full

11. Right-of-Way Width(ft), prevailing 300 300 300 300 300 300

12. Median Width(ft), prevailing 64 64 64 64 64 64

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(13.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  X 
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Section ID A 02.9.9 A 03.0.0 A 04.0.0 A 05.0.0 A 06.0.0 A 07.0.0

LRS Milepoint: Beginning/Ending 13.000/15.000 15.000/17.200 17.200/21.800 21.800/24.000 24.000/26.200 26.200/30.200

Status Completed Completed Completed Completed Completed Stage Construction

1. Finance Code 20 20 20 20 20 23

2. Section Length(Miles) 2.9 2.2 3.5 3.2 2.2 4

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 01/127/04 01/127/04 01/127/04 01/127/04 01/127/04 01/127/04

---- b. HPMS Route/Subroute 00XS127004/00 00XS127004/00 00XS127004/00 00XS127004/00 00XS127004/00 00XS127004/00

---- c. HPMS Signed Route/Strip Map # 0000000004/X5 0000000004/X5 0000000004/X6 0000000004/X6 0000000004/X6 0000000004/X6

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 13,000 17,900 14,820 13,810 21,740 22,080

---- b. ADT-Year 2015 18,320 25,220 20,880 19,460 30,630 31,110

---- c. Design Year 2,019 2,019 2,014 2,013 2,015 2,020

---- d. ADT-Design Year 28,320 33,550 17,890 19,310 32,800 36,070

---- e. DHV-Design Year 3,400 4,030 2,150 2,320 3,610 3,970

---- f. % Truck Design Year(DHV) 19 18 22 21 20 20

---- g. % Truck Design Year(ADT) 25 24 29 28 26 26

---- h. Directional Distribution Factor 55 55 55 55 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 6 6 4 4 6 6

10. Typical X-Section of Reference/Access Control 6/Full 6/Full 5/Full 5/Full 6/Full 6/Full

11. Right-of-Way Width(ft), prevailing 350 350 350 350 350 350

12. Median Width(ft), prevailing 74 74 74 74 74 74

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 3a3d

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 1,440

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 40

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 1,480

28. Construction Engineering(13.00000000% of line 27) 0 0 0 0 0 192

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 1,672

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 1,756
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  AL ADHS Corridor:  X 
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Section ID A 08.0.0 A 09.0.0 A 10.0.0 D 01.0.0 D 01.1.0 D 01.2.0

LRS Milepoint: Beginning/Ending 30.200/33.400 33.400/36.900 36.900/40.800 0.000/2.900 2.900/4.700 4.700/8.200

Status Stage Construction Stage Construction Stage Construction Stage Construction Stage Construction Stage Construction

1. Finance Code 23 23 23 23 23 23

2. Section Length(Miles) 3.2 3.5 4.2 4.2 1.8 3.5

3. Class/Urban Code R/0 R/0 R/0 R/0 U/035 U/035

4. Location:       

---- a. FIPS State/County/Congressional 01/127/04 01/127/04 01/127/04 01/073/06 01/073/06 01/073/06

---- b. HPMS Route/Subroute 00XS127004/00 00XS127004/00 00XS127004/00 00XS073004/00 00XS073004/00 00XS073004/00

---- c. HPMS Signed Route/Strip Map # 0000000004/X7 0000000004/X7 0000000004/X7 0000000004/X8 0000000004/X8 0000000004/X8

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 21,360 22,720 23,290 24,660 43,670 51,870

---- b. ADT-Year 2015 30,100 32,010 32,820 31,570 61,610 73,170

---- c. Design Year 2,020 2,020 2,020 2,020 2,019 2,020

---- d. ADT-Design Year 35,720 37,190 38,620 43,620 71,463 87,804

---- e. DHV-Design Year 3,930 4,090 4,250 4,800 7,861 9,658

---- f. % Truck Design Year(DHV) 20 19 18 18 15 15

---- g. % Truck Design Year(ADT) 26 25 24 24 20 20

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 6 6 6 2 2 2

9. Ultimate Number of Through Traffic Lanes 6 6 6 8 8 8

10. Typical X-Section of Reference/Access Control 6/Full 6/Full 6/Full 8/Full 8/Full 8/Full

11. Right-of-Way Width(ft), prevailing 350 350 350 350 350 350

12. Median Width(ft), prevailing 74 74 74 50 50 50

13. Status of Development(Figure 4) 3a3d 3a3d 3a3d 3a3d 3a3d 3a3d

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 150 75 125

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 1,152 1,260 1,512 5,221 2,237 4,351

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 32 35 42 1,886 808 1,572

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 1,184 1,295 1,554 7,107 3,045 5,923

28. Construction Engineering(13.00000000% of line 27) 154 168 202 924 396 770

29. Total Cost of Construction(lines 27 & 28) 1,338 1,463 1,756 8,031 3,441 6,693

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 1,405 1,537 1,844 8,590 3,692 7,159
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State:  AL ADHS Corridor:  X 
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Section ID D 01.3.0 D 04.0.0 D 05.0.0 D 06.0.0 D 06.1.0

LRS Milepoint: Beginning/Ending 8.200/10.500 10.500/11.200 11.200/12.400 12.400/13.900 15.050/12.350

Status Stage Construction Stage Construction Stage Construction Design/RoW NP

1. Finance Code 23 23 23 23 20

2. Section Length(Miles) 2.3 1.4 1.2 1.8 2.7

3. Class/Urban Code U/035 U/035 U/035 U/035 U/035

4. Location:      

---- a. FIPS State/County/Congressional 01/073/06 01/073/06 01/073/07 01/073/07 01/073/07

---- b. HPMS Route/Subroute 00XS073004/00 00XS073004/00 00XS073004/00 00XS073004/00 00XS073003/00

---- c. HPMS Signed Route/Strip Map # 0000000004/X8 0000000004/X9 0000000004/X9 0000000004/X9 0000000003/X9

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 2/NHS

6. Design Speed(mph) 70 70 70 70 50

7. Traffic:      

---- a. ADT-Base Year (2005) 51,880 56,370 57,180 34,637 16,350

---- b. ADT-Year 2015 74,610 81,060 82,230 48,859 23,520

---- c. Design Year 2,020 2,020 2,020 2,021 2,020

---- d. ADT-Design Year 89,381 97,111 98,519 87,210 27,859

---- e. DHV-Design Year 9,832 10,682 10,837 9,593 3,064

---- f. % Truck Design Year(DHV) 15 15 15 15 2

---- g. % Truck Design Year(ADT) 20 20 20 20 3

---- h. Directional Distribution Factor 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 2 8 8 8 0

9. Ultimate Number of Through Traffic Lanes 8 8 8 8 4

10. Typical X-Section of Reference/Access Control 8/Full 8/Full 8/Full 8/Full 2/Partial

11. Right-of-Way Width(ft), prevailing 350 350 350 350 150

12. Median Width(ft), prevailing 50 50 50 50 30

13. Status of Development(Figure 4) 3a3d 3a3d 3a3d 4a1 np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:      

---- a. Location 0 0 0 0 0

---- b. Design 100 250 250 250 0

15. Right-of-Way:      

---- a. Acquisition 0 0 0 0 0

---- b. Relocation 0 0 0 0 0

16. Utility Adjustments 0 0 0 11,582 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 8,308 0

18. Subbase, Base, Surfacing, Shoulders 2,859 7,621 6,533 10,783 0

19. Railroad Grade Seperations 0 0 0 1,119 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0

21. Interchanges 0 0 0 180,659 0

22. Other Bridges, Tunnels, and Walls 0 0 0 695 0

23. Traffic Control 1,033 888 799 1,405 0

24. Environmental Mitigation 0 0 0 0 0

25. Roadside Improvements:      

---- a. Landscape Planting 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0

26. All Other Items 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 3,892 8,509 7,332 202,969 0

28. Construction Engineering(13.00000000% of line 27) 506 1,106 953 26,386 0

29. Total Cost of Construction(lines 27 & 28) 4,398 9,615 8,285 229,355 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 4,723 10,358 8,962 253,246 0
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 98.00 83.30 14.70

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 1,490 440 1,050

15. Right-of-Way:    

---- a. Acquisition 75 75 0

---- b. Relocation 0 0 0

16. Utility Adjustments 14,682 3,100 11,582

17. Erosion Control/Clear/Grade/Drain/Minor Structure 8,308 0 8,308

18. Subbase, Base, Surfacing, Shoulders 44,969 10,585 34,384

19. Railroad Grade Seperations 1,119 0 1,119

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 180,659 0 180,659

22. Other Bridges, Tunnels, and Walls 695 0 695

23. Traffic Control 8,560 2,055 6,505

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 7,750 7,750 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 252,060 20,390 231,670

28. Construction Engineering(13.00000000% of line 27) 32,768 2,651 30,117

29. Total Cost of Construction(lines 27 & 28) 284,828 23,041 261,787

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 316,129 27,988 288,140
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State:  AL ADHS Corridor:  X1
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Section ID A01.0.0 A02.0.0 A03.0.0 A04.0.0 A05.0.0 A05.1.0

LRS Milepoint: Beginning/Ending 0.000/9.000 9.000/19.300 19.300/30.100 30.100/40.100 40.100/42.500 42.500/45.700

Status Location Study Location Study Location Study Location Study Location Study Design/RoW

1. Finance Code 23 23 23 23 23 23

2. Section Length(Miles) 9 10.3 10.8 10 2.4 3.2

3. Class/Urban Code U/035 U/035 U/035 U/035 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 01/073/06 01/073/06 01/073/06 01/073/06 01/073/06 01/073/06

---- b. HPMS Route/Subroute 00XS073NBL/00 00XS073NBL/00 00XS073NBL/00 00XS073NBL/00 00XS073NBL/00 00XS073NBL/00

---- c. HPMS Signed Route/Strip Map # 0000000959/ 0000000959/ 0000000959/ 0000000959/ 0000000959/ 0000000959/

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70 70 70 70

7. Traffic:       

---- a. ADT-Base Year (2005) 20,206 22,378 21,506 24,228 21,562 21,562

---- b. ADT-Year 2015 25,864 28,644 27,528 31,012 27,600 27,600

---- c. Design Year 2,025 2,025 2,025 2,025 2,025 2,025

---- d. ADT-Design Year 33,124 36,686 35,566 39,700 35,350 35,350

---- e. DHV-Design Year 4,770 5,283 5,121 5,717 5,090 5,090

---- f. % Truck Design Year(DHV) 9 8 8 8 8 8

---- g. % Truck Design Year(ADT) 12 11 11 11 11 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 6 6 6 6 6 6

9. Ultimate Number of Through Traffic Lanes 8 8 8 8 8 8

10. Typical X-Section of Reference/Access Control BNB/Full BNB/Full BNB/Full BNB/Full BNB/Full BNB/Full

11. Right-of-Way Width(ft), prevailing 500 500 500 500 500 500

12. Median Width(ft), prevailing 26 26 26 26 26 26

13. Status of Development(Figure 4) 5a1 5a1 5a1 5a1 5a1 4a3

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 35,140 17,047 20,203 30,182 2,664 12,320

15. Right-of-Way:       

---- a. Acquisition 72,480 40,016 65,376 75,200 6,528 32,704

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 5,490 6,283 6,588 6,100 1,464 1,952

17. Erosion Control/Clear/Grade/Drain/Minor Structure 32,773 34,694 37,670 31,982 9,041 12,054

18. Subbase, Base, Surfacing, Shoulders 47,363 50,127 54,440 46,232 13,065 17,421

19. Railroad Grade Seperations 0 14,552 24,110 0 0 0

20. Highway Grade Seperations without Ramps 47,880 10,480 8,490 12,902 2,422 816

21. Interchanges 139,336 12,165 48,785 124,755 0 33,889

22. Other Bridges, Tunnels, and Walls 47,075 31,906 9,648 59,093 0 46,121

23. Traffic Control 7,584 8,606 8,340 7,750 2,090 2,788

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 322,011 162,530 191,483 282,714 26,618 113,089

28. Construction Engineering(13.00000000% of line 27) 41,861 21,129 24,893 36,753 3,460 14,702

29. Total Cost of Construction(lines 27 & 28) 363,872 183,659 216,376 319,467 30,078 127,791

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 500,832 259,355 323,970 452,496 42,771 183,505
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Section ID A05.2.0 A05.3.0 B01.0.0

LRS Milepoint: Beginning/Ending 45.700/49.900 49.900/52.500 52.500/65.000

Status Location Study Location Study Location Study

1. Finance Code 23 23 23

2. Section Length(Miles) 4.2 2.6 12.5

3. Class/Urban Code U/035 U/035 R/0

4. Location:    

---- a. FIPS State/County/Congressional 01/073/06 01/073/06 01/115/06

---- b. HPMS Route/Subroute 00XS073NBL/00 00XS073NBL/00 00XS073NBL/00

---- c. HPMS Signed Route/Strip Map # 0000000959/ 0000000959/ 0000000959/

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 70 70 70

7. Traffic:    

---- a. ADT-Base Year (2005) 21,562 21,562 22,867

---- b. ADT-Year 2015 27,600 27,600 29,270

---- c. Design Year 2,025 2,025 2,025

---- d. ADT-Design Year 35,350 35,350 37,470

---- e. DHV-Design Year 5,090 5,090 4,496

---- f. % Truck Design Year(DHV) 8 8 8

---- g. % Truck Design Year(ADT) 11 11 11

---- h. Directional Distribution Factor 60 60 60

8. Number of Lanes to be Constructed this Estimate 6 6 6

9. Ultimate Number of Through Traffic Lanes 8 8 8

10. Typical X-Section of Reference/Access Control BNB/Full BNB/Full BNB/Full

11. Right-of-Way Width(ft), prevailing 500 500 500

12. Median Width(ft), prevailing 26 26 26

13. Status of Development(Figure 4) 5a1 5a1 5a3

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 8,237 19,584 24,963

15. Right-of-Way:    

---- a. Acquisition 23,424 19,072 64,832

---- b. Relocation 0 0 0

16. Utility Adjustments 2,562 1,586 6,466

17. Erosion Control/Clear/Grade/Drain/Minor Structure 15,821 53,629 52,258

18. Subbase, Base, Surfacing, Shoulders 22,865 17,636 68,051

19. Railroad Grade Seperations 0 0 5,150

20. Highway Grade Seperations without Ramps 32,014 2,096 5,150

21. Interchanges 3,862 100,139 63,104

22. Other Bridges, Tunnels, and Walls 0 0 20,600

23. Traffic Control 3,659 3,108 6,600

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 78,221 176,608 220,913

28. Construction Engineering(13.00000000% of line 27) 10,169 22,959 28,719

29. Total Cost of Construction(lines 27 & 28) 88,390 199,567 249,632

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 128,743 251,799 363,187
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 65.00 18.10 46.90

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 170,340 39,947 130,393

15. Right-of-Way:    

---- a. Acquisition 399,632 104,064 295,568

---- b. Relocation 0 0 0

16. Utility Adjustments 38,491 9,882 28,609

17. Erosion Control/Clear/Grade/Drain/Minor Structure 279,922 73,353 206,569

18. Subbase, Base, Surfacing, Shoulders 337,200 98,537 238,663

19. Railroad Grade Seperations 43,812 5,150 38,662

20. Highway Grade Seperations without Ramps 122,250 8,388 113,862

21. Interchanges 526,035 96,993 429,042

22. Other Bridges, Tunnels, and Walls 214,443 66,721 147,722

23. Traffic Control 50,525 11,478 39,047

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 1,574,187 360,620 1,213,567

28. Construction Engineering(13.00000000% of line 27) 204,644 46,881 157,764

29. Total Cost of Construction(lines 27 & 28) 1,778,831 407,501 1,371,331

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 2,506,659 589,463 1,917,196
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Table C    State/Commonwealth of Alabama
Cost Estimates By Corridors and State Total

(Includes all eligible costs and associated mileages reported in Table B for Finance codes 21, 22, and 23)

         

ADHS Corridor V X  X1

Class: Rural or Urban Rural Urban Rural Urban Rural Urban

Length in miles 35.3 6.4 25.5 12.0 18.1 46.9

Total Mileage (Rural + Urban) 41.7 37.5 65.0

Work Classification Estimated Costs ($1,000) 

14. Preliminary Engineering:          a. Location 0 0 0 0 0 0
                                              b. Design 2,804 1,448 440 1,050 39,947 130,393
15. Right-of-Way:                      a. Acquisition 2,874 13,061 75 0 104,064 295,568
                                              b. Relocation 153 1,828 0 0 0 0
16. Utility Adjustments 350 3,318 3,100 11,582 9,882 28,609
17. Ersn Ctrl/Clear/Grade/Drain/Minor Structure 31,460 9,400 0 8,308 73,353 206,569
18. Subbase, Base, Surfacing, Shoulders 44,905 6,860 10,585 34,384 98,537 238,663
19. Railroad Grade Separations 0 708 0 1,119 5,150 38,662
20. Highway Grade Separation without Ramps 0 0 0 0 8,388 113,862
21. Interchanges 8,931 17,597 0 180,659 96,993 429,042
22. Other Bridges, Tunnels, and Walls 2,457 0 0 695 66,721 147,722
23. Traffic Control 379 261 2,055 6,505 11,478 39,047
24. Environmental Mitigation 0 0 0 0 0 0
25. Roadside Improvements:            a. Landscape Planting 0 0 0 0 0 0
                                                b. Rest Areas, Overlooks 4,425 0 7,750 0 0 0
26. All Other Items 0 0 0 0 0 0
27. Subtotal (Lines 17 through 26) 92,557 34,826 20,390 231,670 360,620 1,213,567
28. Construction E & C (13.00 % of line 27 and 28) 12,032 4,527 2,651 30,117 46,881 157,764
29. Total Cost of Construction (lines 27 and 28) 104,589 39,353 23,041 261,787 407,501 1,371,331
30. Total Estimated Cost (lines 14, 15, 16, & 29) 116,309 61,959 27,988 288,140 589,463 1,917,196
31. Total Cost (Rural + Urban) 178,268 316,129 2,506,659
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Table C    State/Commonwealth of Alabama
Cost Estimates By Corridors and State Total

(Includes all eligible costs and associated mileages reported in Table B for Finance codes 21, 22, and 23)

         

ADHS Corridor  Subtotal
State 
TotalClass: Rural or Urban Rural Urban Rural Urban Rural Urban

Length in miles     78.9 65.3

Total Mileage (Rural + Urban)    144.2

Work Classification Estimated Costs ($1,000) 

14. Preliminary Engineering:          a. Location     0 0 0
                                              b. Design     43,191 132,891 176,082
15. Right-of-Way:                      a. Acquisition     107,013 308,629 415,642
                                              b. Relocation     153 1,828 1,981
16. Utility Adjustments     13,332 43,509 56,841
17. Ersn Ctrl/Clear/Grade/Drain/Minor Structure     104,813 224,277 329,090
18. Subbase, Base, Surfacing, Shoulders     154,027 279,907 433,934
19. Railroad Grade Separations     5,150 40,489 45,639
20. Highway Grade Separation without Ramps     8,388 113,862 122,250
21. Interchanges     105,924 627,298 733,222
22. Other Bridges, Tunnels, and Walls     69,178 148,417 217,595
23. Traffic Control     13,912 45,813 59,725
24. Environmental Mitigation     0 0 0
25. Roadside Improvements:            a. Landscape Planting     0 0 0
                                                b. Rest Areas, Overlooks     12,175 0 12,175
26. All Other Items     0 0 0
27. Subtotal (Lines 17 through 26)     473,567 1,480,063 1,953,630
28. Construction E & C (13.00 % of line 27 and 28)     61,564 192,408 253,972
29. Total Cost of Construction (lines 27 and 28)     535,131 1,672,471 2,207,602
30. Total Estimated Cost (lines 14, 15, 16, & 29)     733,761 2,267,295  
31. Total Cost (Rural + Urban)    3,001,055



  

                 

TABLE D
Prefinanced (AC-APD) Projects, Bond Issue Projects, and Advanced Right-of-Way Projects 

(Projects Completed or in Authorized Status as of September 30, 2006

  State/Commonwealth of Alabama



  

Name of the 
Act

Section in 
the Act

ADHS 
Corridor

FHWA 
Approp. 

Code
Description of the Project

Total Amount of Federal 
Funds Authorized

Remaining Amount of 
Federal Funds not obligated

PL 102-240 
Intermodal 

Surface 
Transportation 
Efficiency Act 

of 1991 
(ISTEA)

1105(f)8 V 3620 Appalachian Regional Corridor X from SR-25 near Fulton, MS to US-31 in Birmingham, AL 53,681,193 4,064,180

PL 108-447 
FY-05 Omnibus 
Appropriations 

Act

Div. H Title 
I

X 54M Appalachain Regional Corridor X and X-1 24,800,000

TEA-21 1602 V Q92 Appalachian Regional Corridor X-1 Birmingham North Beltline 9,550,000 18,503,895

PL 102-240 
Intermodal 

Surface 
Transportation 
Efficiency Act 

of 1991 
(ISTEA)

1105(f) V 3620 Appalachian Regional Corridor V from Red Bay to Bridgeport, AL 24,500,995 274,891

PL 106-346 
2001 DOT 

Appropriations 
Act

378 V 4420 Appalachian Regional Corridor X from SR-25 near Fulton, MS to US-31 in Birmingham, AL 99,003,935 776,065

PL 106-346 
2001 DOT 

Appropriations 
Act

378 X1 45A0 Appalachian Regional Corridor X-1 Birmingham North Beltline 27,968,131 6,056,849

PL 108-199 
Transportation, 
Treasury, and 
Independent 
Agency Act

115 X1 H170 Appalachian Regional Corridor X-1 Birmingham North Beltline 2,000,000

PL 109-59 
SAFETEA-LU

1702 X1 HY10 LY10 Appalachian Regional Corridor X-1 Birmingham North Beltline 2,747,597

PL 108-447 
FY-05 Omnibus 
Appropriations 

Act

Div. H Title 
I

V 54M Appalachain Regional Corridor V 3,968,000

PL 107-87 DOT 
Appropriations 

Act

Cont. 
Report, 

p.13
X 54F Appalachian Regional Corridor X 17,655,314 2,344,686

                 

TABLE E
Federal Funds Earmarked for the ADHS and Not Obligated by 9-30-06

  State/Commonwealth of Alabama Page 1 of 1


	AL Table A.pdf
	AL Table C.pdf
	1.pdf
	2.pdf

	AL Table D.pdf
	AL Table E.pdf
	AL Table B Corridor V.pdf
	1.pdf
	2.pdf
	3.pdf
	4.pdf
	5.pdf
	6.pdf
	7.pdf
	8.pdf
	9.pdf
	10.pdf

	AL Table B Corridor X.pdf
	1.pdf
	2.pdf
	3.pdf
	4.pdf
	5.pdf
	6.pdf

	AL Table B Corridor X1.pdf
	1.pdf
	2.pdf
	3.pdf


