
   

Corridor Letter
Principal Existing 
Route Numbers

Segment Descriptions Eligible (miles) Ineligible (miles)

B1 US 23 From S. Portsmouth to Ohio State Line at Portsmouth, Ohio  0.3

B1 US 23 Jct. Corridor B Near Greenup Dam to S. Portsmouth 12.3  

B US 23 Virginia Line to Jct. Corridor F West of Jenkins 1.0  

B US 23, US 119 Jct. Corridor F to Dorton via Myra (Beefhide) 10.7  

B US 23, US 119 From Dorton to Jct. Corridor Q near Shelbiana 14.2  

B
US 23, US 119, US 

460, KY 80
Jct. Corridor Q near Shelbiana to Jct. Corridor G at Pikeville 7.5  

B
US 23, US 460, KY 

80
Jct. Corridor Q at Pikeville to Jct. Corridor R at Prestonsburg 22.6  

B US 23, US 460 Jct. Corridor R at Prestonsburg to Paintsville Bypass 12.3  

B US 23 Paintsville Bypass to KY 3 South of I-64 48.2  

B US 23 KY 3 South of I-64 to 34th Street in Catlettsburg  2.1

B US 23, 60 34th Street in Catlettsburg to 7th Street in Ashland 6.6  

B US 23 7th Street in Ashland to KY 5  1.5

B US 23 KY 5 to Armco Imp. 0.7  

B US 23 Armco Imp.  0.3

B US 23 Armco Imp. to Russell Bypass 1.1  

B US 23 Russell Bypass  1.4

B US 23, KY 10 Russell Bypass to Greenup Dam 14.1  

B KY 10 Greenup Dam Bridge at Ohio Line  0.4

F US 25E Va. Line to Cumberland Gap Tunnel and Approaches to  1.8

F US 25E Middlesboro to Jct. US 119 @ Pineville 10.7  

F US 119 Jct. US 119 at Pineville to Near Calloway  12.4

F US 119 Near Calloway to Corridor I East of Whitesburg 58.59  

F US 119 Jct. Corridor I East of Whitesburg to Near Fish Pond 8.71  

F US 119 Near Fish Pond to Jct. Corridor B West of Jenkins to Jct. Corridor B  2.21

G US 119 Jct. Corridor B at Pikeville to W.V. Line in S. Williamson 26.9  
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Corridor Letter
Principal Existing 
Route Numbers

Segment Descriptions Eligible (miles) Ineligible (miles)

I KY 15, 7 Jct. Corridor F East of Whitesburg to KY 80 at Hazard 33.9  

I KY 80 Hazard to Combs  0.6

I KY 28, 276, 15 Combs to Quicksand 26.0  

I KY 15 Quicksand to Jct. Corridor R at Campton  23.1

I KY 9000 Jct. Corridor R to I-64 near Winchester  42.6

J KY 61, 90, US 127 Tennessee Line to 1.7 Mi. Southwest of Touristville 52.6  

J KY 90 1.7 Mi. Southwest of Touristville  1.7

J KY 90 Touristville to Lake Cumberland Bridge 8.8  

J KY 90 Lake Cumberland Bridge  0.3

J KY 90 Lake Cumberland Bridge to US 27 at Burnside 0.8  

J US 27 Burnside to Somerset  7.0

J KY 80 Somerset to Jct. I-75 near London 31.5  

Q KY 80 Jct. Corridor B near Shelbiana to Virginia Line So. of Elkhorn City 16.5 0

R
KY 9009, US 460, KY 

114
Jct. Corridor I near Campton to Jct. Corridor B near Prestonsburg  50.7

  Total 426.3 148.41
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2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  B 

 
  Page 1 of 13

Section ID B 01.0.0 B 01.1.0 B 01.2.0 B 01.3.0 B 01.3.1 B 01.4.0

LRS Milepoint: Beginning/Ending 0.000/2.290 2.290/4.090 4.090/6.790 6.790/7.320 0.000/1.400 1.400/2.800

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2.3 1.8 2.7 0.8 1.2 1.6

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/133/05 21/133/05 21/133/05 21/133/05 21/195/05 21/195/05

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B1 2000000023/B1 2000000023/B1 2000000023/B1 2000000023/B1 2000000023/B1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 7,000 8,900 7,300 6,000 6,000 6,000

---- b. ADT-Year 2015 9,000 11,300 9,300 7,700 7,700 7,700

---- c. Design Year 2,010 2,010 2,010 2,010 2,010 2,010

---- d. ADT-Design Year 7,900 10,000 8,300 6,800 6,800 7,406

---- e. DHV-Design Year 870 1,100 910 750 750 810

---- f. % Truck Design Year(DHV) 10 10 10 10 10 10

---- g. % Truck Design Year(ADT) 12 15 15 15 15 15

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R6/Full R4/None R4/None R4/None R4/None R4/None

11. Right-of-Way Width(ft), prevailing 380 350 480 410 470 470

12. Median Width(ft), prevailing 14 20 20 20 20 20

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  B 
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Section ID B 01.5.0 B 07.0.0 B 07.0.1 B 07.1.0 B 08.0.0 B 08.1.0

LRS Milepoint: Beginning/Ending 2.800/4.340 4.340/5.720 5.720/7.970 7.970/11.790 11.790/12.990 12.990/14.000

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.3 1.6 2.3 3.4 1.2 1.1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B1 2000000023/B1 2000000023/B1 2000000023/B2 2000000023/B2 2000000023/B2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 7,400 7,700 9,000 11,000 14,000 14,300

---- b. ADT-Year 2015 9,500 9,800 11,400 13,700 172,000 17,600

---- c. Design Year 2,010 1,996 1,996 1,993 1,992 1,992

---- d. ADT-Design Year 8,400 5,300 5,300 5,000 6,900 6,900

---- e. DHV-Design Year 920 580 580 550 760 760

---- f. % Truck Design Year(DHV) 10 10 10 10 10 10

---- g. % Truck Design Year(ADT) 15 15 15 15 15 15

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R4/None R4/None R4/None R4/None R4/None R4/None

11. Right-of-Way Width(ft), prevailing 450 400 410 480 460 550

12. Median Width(ft), prevailing 20 20 20 20 20 20

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  B 
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Section ID B 08.2.0 B 09.0.0 B 09.1.0 B 09.2.0 B 09.3.0 B 09.4.0

LRS Milepoint: Beginning/Ending 14.000/14.400 14.400/15.300 15.300/16.070 16.070/16.770 16.770/18.670 18.670/19.370

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.4 0.9 0.7 0.7 1.9 0.7

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B2 2000000023/B2 2000000023/B2 2000000023/B2 2000000023/B3 2000000023/B3

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 14,500 14,800 15,000 15,300 15,500 19,600

---- b. ADT-Year 2015 17,700 18,000 18,300 18,700 18,900 23,700

---- c. Design Year 2,010 2,010 2,010 2,010 2,010 2,010

---- d. ADT-Design Year 16,000 16,300 18,400 16,900 17,100 21,500

---- e. DHV-Design Year 1,760 1,790 2,030 1,860 1,880 2,370

---- f. % Truck Design Year(DHV) 10 9 9 9 7 10

---- g. % Truck Design Year(ADT) 15 13 13 13 11 15

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R4/None R4/None R4/None R4/None R4/None R4/None

11. Right-of-Way Width(ft), prevailing 480 610 600 610 590 610

12. Median Width(ft), prevailing 14 14 14 14 14 14

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  B 
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Section ID B 10.0.0 B 10.1.0 B 10.2.0 B 11.0.0 B 11.1.0 B 12.0.0

LRS Milepoint: Beginning/Ending 19.370/20.870 20.870/22.940 22.940/23.540 23.540/24.040 24.040/24.340 24.340/25.740

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.5 1.9 0.7 0.5 0.4 1.2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B3 2000000023/B3 2000000023/B3 2000000023/B3 2000000023/B3 2000000023/B3

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 25,000 27,700 28,200 28,900 27,700 34,900

---- b. ADT-Year 2015 30,000 33,100 33,700 34,500 33,100 41,300

---- c. Design Year 1,993 1,993 1,995 1,995 1,995 1,995

---- d. ADT-Design Year 19,800 19,800 21,400 14,300 14,300 12,700

---- e. DHV-Design Year 2,180 2,180 2,350 1,570 1,570 1,400

---- f. % Truck Design Year(DHV) 9 9 9 7 7 7

---- g. % Truck Design Year(ADT) 13 13 13 11 11 11

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R4/None R4/None R4/None R4/None R4/None R4/None

11. Right-of-Way Width(ft), prevailing 370 310 180 650 650 180

12. Median Width(ft), prevailing 20 16 16 16 16 16

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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State:  KY ADHS Corridor:  B 

 
  Page 5 of 13

Section ID B 12.1.0 B 13.0.0 B 17.0.0 B 19.0.0 B 19.0.1 B 19.1.0

LRS Milepoint: Beginning/Ending 25.740/32.830 0.000/10.100 10.100/15.720 15.720/21.880 0.000/2.510 2.510/6.930

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 7.1 10.2 5.9 5.3 1.6 4.2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/195/05 21/071/05 21/071/05 21/071/05 21/115/05 21/115/05

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B3 2000000023/B3 2000000023/B4 2000000023/B4 2000000023/B5 2000000023/B5

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 32,800 20,600 20,500 15,600 14,900 15,200

---- b. ADT-Year 2015 38,800 24,900 24,700 1,890 18,200 8,500

---- c. Design Year 1,990 1,990 1,990 2,010 2,010 2,010

---- d. ADT-Design Year 17,500 17,500 17,900 17,200 16,500 16,800

---- e. DHV-Design Year 1,930 1,930 1,970 1,890 18,200 1,850

---- f. % Truck Design Year(DHV) 7 7 7 9 9 9

---- g. % Truck Design Year(ADT) 11 11 11 13 13 13

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R4/None R4/Partial R4/Partial R6/Partial R6/None R6/None

11. Right-of-Way Width(ft), prevailing 420 420 400 400 400 400

12. Median Width(ft), prevailing 16 16 16 14 14 14

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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State:  KY ADHS Corridor:  B 
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Section ID B 20.0.0 B 20.1.0 B 21.0.0 B 22.0.0 B 23.0.0 B 24.0.0

LRS Milepoint: Beginning/Ending 6.930/8.140 8.140/12.610 12.610/17.040 0.000/5.600 5.600/7.500 7.500/9.580

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.2 4.6 4.1 5.6 1.9 2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/115/05 21/115/05 21/115/05 21/127/05 21/127/05 21/127/05

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B5 2000000023/B5 2000000023/B6 2000000023/B6 2000000023/B6 2000000023/B6

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 12,100 13,400 8,100 8,700 9,400 9,700

---- b. ADT-Year 2015 15,000 16,500 10,300 11,000 11,900 12,200

---- c. Design Year 2,010 2,010 2,003 2,003 1,998 2,003

---- d. ADT-Design Year 13,500 14,900 11,400 12,700 12,400 13,500

---- e. DHV-Design Year 1,490 1,640 1,250 1,400 1,360 1,490

---- f. % Truck Design Year(DHV) 9 9 16 16 16 16

---- g. % Truck Design Year(ADT) 13 13 24 24 24 24

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R6/None R4/None R4/Partial R4/Partial R4/Partial R4/Partial

11. Right-of-Way Width(ft), prevailing 400 380 400 390 350 360

12. Median Width(ft), prevailing 14 20 20 20 20 20

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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State:  KY ADHS Corridor:  B 
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Section ID B 24.1.0 B 25.0.0 B 25.1.0 B 27.0.0 B 27.0.1 B 27.0.2

LRS Milepoint: Beginning/Ending 9.580/12.580 12.580/14.580 14.580/18.410 18.410/19.410 19.410/20.190 20.190/21.690

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 3 2 4 1 0.7 1.5

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/127/05 21/127/05 21/127/05 21/127/05 21/127/05 21/127/05

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B6 2000000023/B7 2000000023/B7 2000000023/B7 2000000023/B7 2000000023/B7

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 12,000 1,000 9,900 12,400 12,400 12,400

---- b. ADT-Year 2015 14,900 13,700 12,400 15,400 15,400 15,400

---- c. Design Year 2,003 2,003 2,010 2,000 2,000 2,000

---- d. ADT-Design Year 12,200 12,900 15,900 14,100 13,000 13,000

---- e. DHV-Design Year 1,340 1,420 1,740 1,550 1,430 1,430

---- f. % Truck Design Year(DHV) 16 16 15 20 20 20

---- g. % Truck Design Year(ADT) 24 24 23 30 30 30

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R4/Partial R4/Partial R4/Partial R2/None R2/None R2/None

11. Right-of-Way Width(ft), prevailing 360 420 330 400 400 400

12. Median Width(ft), prevailing 20 20 14 50 50 50

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  B 

 
  Page 8 of 13

Section ID B 27.0.3 B 27.1.0 B 27.1.1 B 27.2.0 B 27.2.1 B 27.2.2

LRS Milepoint: Beginning/Ending 21.690/23.730 23.730/27.500 27.500/28.350 28.350/28.950 0.000/1.900 1.900/4.700

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.8 3.9 1 0.6 1.9 2.6

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/127/05 21/127/05 21/127/05 21/127/05 21/019/04 21/019/04

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B8 2000000023/B8 2000000023/B8 2000000023/B8 2000000023/B8 2000000023/B8

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 0

7. Traffic:       

---- a. ADT-Base Year (2005) 12,400 10,300 10,400 10,500 11,000 11,400

---- b. ADT-Year 2015 15,400 12,900 13,100 13,200 13,700 14,200

---- c. Design Year 2,000 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 13,000 12,400 12,400 9,500 14,000 14,000

---- e. DHV-Design Year 1,430 1,360 1,360 1,050 1,540 1,540

---- f. % Truck Design Year(DHV) 20 20 20 20 20 20

---- g. % Truck Design Year(ADT) 30 30 30 30 30 30

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R2/Partial R2/Partial R2/Partial R2/Partial R2/None R2/None

11. Right-of-Way Width(ft), prevailing 400 370 370 360 360 360

12. Median Width(ft), prevailing 50 50 50 50 50 50

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID B 27.3.0 B 27.3.1 B 27.3.2 B 28.0.0 B 28.0.1 B 28.1.0

LRS Milepoint: Beginning/Ending 4.700/6.140 6.140/8.400 8.400/10.500 10.500/11.000 11.000/12.360 12.360/12.960

Status Completed Completed Completed NP NP NP

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.5 2 2.5 0.3 1.2 0.6

3. Class/Urban Code R/0 R/0 R/0 R/0 U/120 U/120

4. Location:       

---- a. FIPS State/County/Congressional 21/019/04 21/019/04 21/019/04 21/019/04 21/019/04 21/019/04

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B8 2000000023/B9 2000000023/B9 2000000023/B9 2000000023/B9 2000000023/B9

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 2/NHS 2/NHS 2/NHS

6. Design Speed(mph) 60 60 60 60 60 45

7. Traffic:       

---- a. ADT-Base Year (2005) 10,700 12,200 13,800 14,200 19,700 19,500

---- b. ADT-Year 2015 13,400 15,200 17,000 17,500 23,800 23,500

---- c. Design Year 2,000 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 14,000 14,000 14,000 19,100 19,100 23,900

---- e. DHV-Design Year 1,540 1,540 1,540 1,910 1,910 2,390

---- f. % Truck Design Year(DHV) 16 16 16 8 8 8

---- g. % Truck Design Year(ADT) 24 24 24 12 12 12

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R2/None R2/None R2/None R1/None R1/None R11/None

11. Right-of-Way Width(ft), prevailing 350 350 350 270 220 150

12. Median Width(ft), prevailing 50 50 50 36 36 0

13. Status of Development(Figure 4) 1a 1a 1a np np np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID B 29.0.0 B 30.0.0 B 30.1.0 B 30.2.0 B 31.0.0 B 32.0.0

LRS Milepoint: Beginning/Ending 12.960/14.660 14.660/16.800 16.800/18.100 18.100/19.350 19.350/20.850 20.850/21.040

Status Completed Completed Completed Completed NP Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.7 2.7 1.3 0.9 1.5 0.2

3. Class/Urban Code U/120 U/120 U/120 U/120 U/120 U/120

4. Location:       

---- a. FIPS State/County/Congressional 21/019/04 21/019/04 21/019/04 21/019/04 21/019/04 21/019/04

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B9 2000000023/B9 2000000023/B9 2000000023/B10 2000000023/B10 2000000023/B10

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 2/NHS 1/NHS

6. Design Speed(mph) 45 45 40 40 40 45

7. Traffic:       

---- a. ADT-Base Year (2005) 22,200 21,300 22,800 25,000 34,500 34,100

---- b. ADT-Year 2015 26,500 25,500 27,300 29,900 40,800 40,400

---- c. Design Year 2,000 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 20,400 26,500 28,200 22,100 29,700 43,600

---- e. DHV-Design Year 2,040 2,650 2,820 2,210 2,970 4,360

---- f. % Truck Design Year(DHV) 7 7 7 5 5 5

---- g. % Truck Design Year(ADT) 10 10 10 7 7 7

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R4/None R5/None R5/None R5/None R9/None R3/None

11. Right-of-Way Width(ft), prevailing 170 170 150 100 900 150

12. Median Width(ft), prevailing 4 4 4 4 600 4

13. Status of Development(Figure 4) 1a 1a 1a 1a np 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID B 32.1.0 B 33.0.0 B 34.0.0 B 35.0.0 B 36.0.0 B 38.0.0

LRS Milepoint: Beginning/Ending 0.000/0.400 0.400/0.700 0.700/2.000 2.000/3.080 3.080/8.060 8.060/10.900

Status Completed NP Completed NP Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.5 0.3 1.1 1.4 4.7 3

3. Class/Urban Code U/120 U/120 U/120 U/120 U/120 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/089/04 21/089/04 21/089/04 21/089/04 21/089/04 21/089/04

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B10 2000000023/B10 2000000023/B10 2000000023/B10 2000000023/B10 2000000023/B11

5. Estimate Section/NHS Designation 1/NHS 2/NHS 1/NHS 2/NHS 1/NHS 1/NHS

6. Design Speed(mph) 45 45 45 45 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 33,200 21,200 23,400 20,700 18,400 16,800

---- b. ADT-Year 2015 39,300 25,300 28,000 25,000 22,200 20,300

---- c. Design Year 2,000 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 43,600 43,600 28,200 22,300 17,200 15,500

---- e. DHV-Design Year 4,360 4,360 2,880 2,230 1,720 1,700

---- f. % Truck Design Year(DHV) 5 5 5 5 5 6

---- g. % Truck Design Year(ADT) 7 7 7 7 8 9

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R3/None R11/None R3/None R5/None R2/None R2/None

11. Right-of-Way Width(ft), prevailing 150 100 180 150 280 250

12. Median Width(ft), prevailing 4 0 4 4 50 50

13. Status of Development(Figure 4) 1a np 1a np 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Section ID B 38.1.0 B 39.0.0 B 40.0.0 B 40.0.1

LRS Milepoint: Beginning/Ending 10.900/12.610 12.610/16.550 11.580/12.560 12.560/12.840

Status Completed Completed Completed NP

1. Finance Code 20 20 20 20

2. Section Length(Miles) 1.7 3.9 0.8 0.4

3. Class/Urban Code R/0 R/0 R/0 R/0

4. Location:     

---- a. FIPS State/County/Congressional 21/089/04 21/089/04 21/089/04 21/089/04

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000010/00 0000000010/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B11 2000000023/B11 3000000010/B11 3000000010/B11

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 2/NHS

6. Design Speed(mph) 60 60 60 60

7. Traffic:     

---- a. ADT-Base Year (2005) 13,200 6,700 7,200 7,200

---- b. ADT-Year 2015 16,200 8,600 9,200 9,200

---- c. Design Year 1,992 1,992 2,002 2,002

---- d. ADT-Design Year 8,600 8,600 10,700 10,700

---- e. DHV-Design Year 950 950 1,180 1,180

---- f. % Truck Design Year(DHV) 6 6 9 9

---- g. % Truck Design Year(ADT) 9 9 12 12

---- h. Directional Distribution Factor 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 2 2

10. Typical X-Section of Reference/Access Control R6/None R2/None R10/Partial R10/Partial

11. Right-of-Way Width(ft), prevailing 360 350 230 230

12. Median Width(ft), prevailing 20 50 0 0

13. Status of Development(Figure 4) 1a 1a 1a np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:     

---- a. Location 0 0 0 0

---- b. Design 0 0 0 0

15. Right-of-Way:     

---- a. Acquisition 0 0 0 0

---- b. Relocation 0 0 0 0

16. Utility Adjustments 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0

21. Interchanges 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0

23. Traffic Control 0 0 0 0

24. Environmental Mitigation 0 0 0 0

25. Roadside Improvements:     

---- a. Landscape Planting 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0

26. All Other Items 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 144.70 126.60 18.10

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0
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Section ID B1 01.0.0 B1 02.0.0 B1 03.0.0 B1 04.0.0 B1 05.0.0 B1 06.0.0

LRS Milepoint: Beginning/Ending 16.550/17.720 17.720/20.320 20.320/22.420 22.420/25.150 25.150/26.850 26.850/28.760

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.2 2.6 2.1 2.7 1.7 2

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/089/04 21/089/04 21/089/04 21/089/04 21/089/04 21/089/04

---- b. HPMS Route/Subroute 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00 0000000023/00

---- c. HPMS Signed Route/Strip Map # 2000000023/B1 2000000023/B1 2000000023/B1 2000000023/B1 2000000023/B1 2000000023/B1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 7,200 6,800 6,500 6,500 8,100 10,500

---- b. ADT-Year 2015 9,000 8,500 8,200 8,200 10,000 12,800

---- c. Design Year 1,992 1,993 1,992 1,993 1,993 1,994

---- d. ADT-Design Year 5,400 5,500 5,200 6,700 9,800 11,900

---- e. DHV-Design Year 590 610 570 740 1,080 1,190

---- f. % Truck Design Year(DHV) 8 8 8 7 7 6

---- g. % Truck Design Year(ADT) 12 12 12 10 10 0

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R2/None R2/None R6/None R2/None R4/None R4/None

11. Right-of-Way Width(ft), prevailing 350 350 300 250 250 450

12. Median Width(ft), prevailing 50 50 24 50 20 20

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  B1

 
  Page 2 of 3

Section ID B1 07.0.0

LRS Milepoint: Beginning/Ending 28.700/29.000

Status NP

1. Finance Code 20

2. Section Length(Miles) 0.3

3. Class/Urban Code R/0

4. Location:  

---- a. FIPS State/County/Congressional 21/089/04

---- b. HPMS Route/Subroute 00000APD23/00

---- c. HPMS Signed Route/Strip Map # 20000AP23/B1

5. Estimate Section/NHS Designation 2/NHS

6. Design Speed(mph) 50

7. Traffic:  

---- a. ADT-Base Year (2005) 10,300

---- b. ADT-Year 2015 12,600

---- c. Design Year 2,008

---- d. ADT-Design Year 12,000

---- e. DHV-Design Year 1,320

---- f. % Truck Design Year(DHV) 5

---- g. % Truck Design Year(ADT) 7

---- h. Directional Distribution Factor 60

8. Number of Lanes to be Constructed this Estimate 0

9. Ultimate Number of Through Traffic Lanes 2

10. Typical X-Section of Reference/Access Control B1/None

11. Right-of-Way Width(ft), prevailing 150

12. Median Width(ft), prevailing 0

13. Status of Development(Figure 4) np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:  

---- a. Location 0

---- b. Design 0

15. Right-of-Way:  

---- a. Acquisition 0

---- b. Relocation 0

16. Utility Adjustments 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0

18. Subbase, Base, Surfacing, Shoulders 0

19. Railroad Grade Seperations 0

20. Highway Grade Seperations without Ramps 0

21. Interchanges 0

22. Other Bridges, Tunnels, and Walls 0

23. Traffic Control 0

24. Environmental Mitigation 0

25. Roadside Improvements:  

---- a. Landscape Planting 0

---- b. Rest Area, Overlooks 0

26. All Other Items 0

27. Subtotal(lines 17 thru 26) 0

28. Construction Engineering(8.00000000% of line 27) 0

29. Total Cost of Construction(lines 27 & 28) 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  B1

 
  Page 3 of 3

Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 12.60 12.60 0.00

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  F 

 
  Page 1 of 6

Section ID F01.0.0 F01.1.0 F02.0.0 F02.1.0 F03.0.0 F03.1.0

LRS Milepoint: Beginning/Ending 0.000/0.500 0.500/1.000 1.000/1.720 1.720/3.500 3.500/4.300 4.300/9.100

Status NP NP NP Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.5 0.5 0.8 2 0.8 4.8

3. Class/Urban Code R/0 R/0 U/2220 U/2220 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/013/05 21/013/05 21/013/05 21/013/05 21/013/05 21/013/05

---- b. HPMS Route/Subroute 000000025E/00 000000025E/00 000000025E/00 000000025E/00 000000025E/00 000000025E/00

---- c. HPMS Signed Route/Strip Map # 200000025E/F1 200000025E/F1 200000025E/F1 200000025E/F1 200000025E/F1 200000025E/F1

5. Estimate Section/NHS Designation 2/None 2/NHS 2/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 50 50 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 20,000 20,000 22,900 23,800 17,800 19,900

---- b. ADT-Year 2015 25,600 25,600 29,300 30,500 22,800 25,000

---- c. Design Year 2,007 2,007 2,007 1,990 1,990 1,990

---- d. ADT-Design Year 21,000 21,000 24,100 19,400 16,300 14,900

---- e. DHV-Design Year 2,310 2,310 2,650 1,940 1,630 1,490

---- f. % Truck Design Year(DHV) 8 7 5 10 12 12

---- g. % Truck Design Year(ADT) 12 10 7 15 18 18

---- h. Directional Distribution Factor 55 55 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control T/Partial R1/Partial R12/Partial R2/Partial R2/Partial R2/Partial

11. Right-of-Way Width(ft), prevailing 200 250 110 220 350 370

12. Median Width(ft), prevailing 84 60 20 36 36 36

13. Status of Development(Figure 4) np np np 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(15.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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State:  KY ADHS Corridor:  F 
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Section ID F04.0.0 F05.0.0 F06.0.0 F07.0.0 F10.0.0 F10.1.0

LRS Milepoint: Beginning/Ending 9.100/12.420 0.000/12.400 12.400/15.760 0.000/13.210 13.210/14.600 14.600/15.730

Status Completed NP Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 3.1 12.4 3.4 13.2 1.3 1.4

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/013/05 21/013/05 21/013/05 21/095/05 21/095/05 21/095/05

---- b. HPMS Route/Subroute 000000025E/00 0000000119/00 0000000119/00 0000000119/00 0000000119/00 0000000119/00

---- c. HPMS Signed Route/Strip Map # 200000025E/F2 2000000119/F2 2000000119/F2 0000000119/F3 2000000119/F3 2000000119/F3

5. Estimate Section/NHS Designation 1/NHS 2/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 18,200 9,000 8,800 9,700 12,100 8,100

---- b. ADT-Year 2015 22,800 11,300 11,000 12,200 15,200 10,400

---- c. Design Year 1,990 1,977 1,990 1,990 1,996 1,995

---- d. ADT-Design Year 19,800 4,600 5,700 5,700 8,900 6,900

---- e. DHV-Design Year 1,980 510 630 630 980 760

---- f. % Truck Design Year(DHV) 10 8 8 8 5 5

---- g. % Truck Design Year(ADT) 15 12 12 12 7 7

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 2 2 2 4 2

10. Typical X-Section of Reference/Access Control R2/Partial R9/Partial R9/Partial R9/Partial R4/Partial R10/Partial

11. Right-of-Way Width(ft), prevailing 400 350 360 360 450 450

12. Median Width(ft), prevailing 36 0 0 0 20 0

13. Status of Development(Figure 4) 1a np 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(15.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  F 
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Section ID F10.2.0 F11.0.0 F12.0.0 F13.0.0 F13.1.0 F13.2.0

LRS Milepoint: Beginning/Ending 15.730/19.400 19.400/22.800 22.800/25.400 25.400/30.800 30.800/33.600 33.600/34.780

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 3.3 3.5 2.8 5.4 2.8 1.3

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/095/05 21/095/05 21/095/05 21/095/05 21/095/05 21/095/05

---- b. HPMS Route/Subroute 0000000119/00 0000000119/00 0000000119/00 0000000119/00 0000000119/00 0000000119/00

---- c. HPMS Signed Route/Strip Map # 2000000119/F3 2000000119/F4 2000000119/F4 2000000119/F4 2000000119/F5 2000000119/F5

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 5,200 4,700 4,600 4,600 4,400 8,000

---- b. ADT-Year 2015 6,700 6,100 6,000 6,000 5,700 10,200

---- c. Design Year 1,995 1,993 1,993 1,994 1,994 1,996

---- d. ADT-Design Year 5,100 4,400 4,000 4,400 4,000 5,700

---- e. DHV-Design Year 560 480 440 480 440 830

---- f. % Truck Design Year(DHV) 5 5 5 5 5 4

---- g. % Truck Design Year(ADT) 7 7 7 7 7 6

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 2 2 2 2 2 4

10. Typical X-Section of Reference/Access Control R10/Partial R10/Partial R10/Partial R10/Partial R10/Partial R4/Partial

11. Right-of-Way Width(ft), prevailing 300 300 250 250 250 350

12. Median Width(ft), prevailing 0 0 0 0 0 20

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(15.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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State:  KY ADHS Corridor:  F 
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Section ID F14.0.0 F15.0.0 F15.1.0 F15.2.0 F16.0.0 F16.1.0

LRS Milepoint: Beginning/Ending 34.780/35.900 35.900/38.200 38.200/39.180 0.000/1.400 1.400/7.760 7.760/8.460

Status Completed Completed Completed Completed Design/RoW Design/RoW

1. Finance Code 20 20 20 20 22 22

2. Section Length(Miles) 0.7 2.5 1 1.4 6.4 0.7

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/095/05 21/095/05 21/095/05 21/133/05 21/133/05 21/133/05

---- b. HPMS Route/Subroute 0000000119/00 0000000119/00 0000119000/00 0000000119/00 0000119APD/00 0000119APD/00

---- c. HPMS Signed Route/Strip Map # 2000000119/F5 2000000119/F5 2000000119/F5 2000000119/F5 2000119APD/F5 2000119APD/F6

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 5,000 3,700 3,700 3,200 1,500 1,700

---- b. ADT-Year 2015 6,500 4,800 4,800 4,200 2,000 2,300

---- c. Design Year 1,999 2,010 2,010 2,010 2,026 2,026

---- d. ADT-Design Year 4,100 4,200 4,200 3,700 2,700 3,100

---- e. DHV-Design Year 450 460 460 410 300 340

---- f. % Truck Design Year(DHV) 5 4 5 5 11 11

---- g. % Truck Design Year(ADT) 7 5 7 7 17 17

---- h. Directional Distribution Factor 60 55 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 2 3

9. Ultimate Number of Through Traffic Lanes 4 2 2 2 2 3

10. Typical X-Section of Reference/Access Control R4/Partial R9A/Partial R9A/Partial R9A/Partial R9A/Partial R9B/Partial

11. Right-of-Way Width(ft), prevailing 350 370 370 370 360 200

12. Median Width(ft), prevailing 20 0 0 0 0 0

13. Status of Development(Figure 4) 1a 1a 1a 1a 4a2 4a3

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 960

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 6,000 547

---- b. Relocation 0 0 0 0 0 197

16. Utility Adjustments 0 0 0 0 4,000 276

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 60,610 7,269

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 6,329 832

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 13,250 1,500

23. Traffic Control 0 0 0 0 1,688 25

24. Environmental Mitigation 0 0 0 0 2,000 200

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 3,780 433

27. Subtotal(lines 17 thru 26) 0 0 0 0 87,657 10,259

28. Construction Engineering(15.00000000% of line 27) 0 0 0 0 13,149 1,539

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 100,806 11,798

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 116,346 14,467
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  F 
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Section ID F16.1.1 F16.1.2 F18.0.0 F20.0.0

LRS Milepoint: Beginning/Ending 8.460/10.260 10.260/12.060 12.260/20.970 20.970/23.180

Status Design/RoW Design/RoW Completed NP

1. Finance Code 22 22 20 20

2. Section Length(Miles) 1.8 1.8 8.7 2.2

3. Class/Urban Code R/0 R/0 R/0 R/0

4. Location:     

---- a. FIPS State/County/Congressional 21/133/05 21/133/05 21/133/05 21/133/05

---- b. HPMS Route/Subroute 0000119APD/00 0000119APD/00 0000000119/00 0000000119/00

---- c. HPMS Signed Route/Strip Map # 2000119APD/F6 2000119APD/F6 2000000119/F6 2000000119/F6

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 2/NHS

6. Design Speed(mph) 60 60 60 60

7. Traffic:     

---- a. ADT-Base Year (2005) 1,700 1,700 9,700 7,800

---- b. ADT-Year 2015 2,300 2,300 12,200 10,000

---- c. Design Year 2,026 2,026 1,990 1,980

---- d. ADT-Design Year 3,100 3,100 8,000 4,600

---- e. DHV-Design Year 340 340 880 510

---- f. % Truck Design Year(DHV) 11 11 6 6

---- g. % Truck Design Year(ADT) 17 17 9 9

---- h. Directional Distribution Factor 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 2 3 0 0

9. Ultimate Number of Through Traffic Lanes 2 3 2 2

10. Typical X-Section of Reference/Access Control T1/Partial R9B/Partial R10/Partial R9/Partial

11. Right-of-Way Width(ft), prevailing 200 200 340 210

12. Median Width(ft), prevailing 0 0 0 0

13. Status of Development(Figure 4) 4a3 4a3 1a np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:     

---- a. Location 0 0 0 0

---- b. Design 2,580 2,460 0 0

15. Right-of-Way:     

---- a. Acquisition 1,148 1,725 0 0

---- b. Relocation 296 739 0 0

16. Utility Adjustments 414 1,035 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 18,788 0 0

18. Subbase, Base, Surfacing, Shoulders 1,752 2,208 0 0

19. Railroad Grade Seperations 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0

21. Interchanges 0 0 0 0

22. Other Bridges, Tunnels, and Walls 179,180 8,900 0 0

23. Traffic Control 0 225 0 0

24. Environmental Mitigation 0 800 0 0

25. Roadside Improvements:     

---- a. Landscape Planting 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0

26. All Other Items 8,142 1,355 0 0

27. Subtotal(lines 17 thru 26) 189,074 32,276 0 0

28. Construction Engineering(15.00000000% of line 27) 28,361 4,841 0 0

29. Total Cost of Construction(lines 27 & 28) 217,435 37,117 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 232,967 45,230 0 0
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 90.50 87.70 2.80

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 6,000 6,000 0

15. Right-of-Way:    

---- a. Acquisition 9,420 9,420 0

---- b. Relocation 1,232 1,232 0

16. Utility Adjustments 5,725 5,725 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 86,667 86,667 0

18. Subbase, Base, Surfacing, Shoulders 11,121 11,121 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 202,830 202,830 0

23. Traffic Control 1,938 1,938 0

24. Environmental Mitigation 3,000 3,000 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 13,710 13,710 0

27. Subtotal(lines 17 thru 26) 319,266 319,266 0

28. Construction Engineering(15.00000000% of line 27) 47,890 47,890 0

29. Total Cost of Construction(lines 27 & 28) 367,156 367,156 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 409,010 409,010 0
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State:  KY ADHS Corridor:  G 
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Section ID G01.0.0 G01.1.0 G02.0.0 G02.1.0 G03.1.0 G03.2.0

LRS Milepoint: Beginning/Ending 0.000/2.670 2.670/3.600 3.600/10.300 10.300/12.300 12.300/13.800 13.800/14.800

Status Completed Completed Final Construction Final Construction Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2.7 0.9 5.6 1.7 1.5 1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05

---- b. HPMS Route/Subroute 0000000119/00 0000000119/00 0000119APD/00 0000119APD/00 0000000119/00 0000000119/00

---- c. HPMS Signed Route/Strip Map # 2000000119/G1 2000000119/G1 2000119APD/G1 200119APD/G1 2000000119/G1 2000000119/G2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 11,900 16,000 10,500 8,500 8,500 8,500

---- b. ADT-Year 2015 15,800 21,100 14,100 11,800 11,800 11,800

---- c. Design Year 2,000 2,000 2,021 2,021 2,021 2,021

---- d. ADT-Design Year 7,400 13,800 16,800 14,300 14,300 14,300

---- e. DHV-Design Year 810 1,520 1,850 1,570 1,570 1,570

---- f. % Truck Design Year(DHV) 7 7 12 12 29 23

---- g. % Truck Design Year(ADT) 10 11 18 18 19 15

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 4 4 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R4/Partial R4/Partial R14/Partial R14/Partial R4/Partial R4/Partial

11. Right-of-Way Width(ft), prevailing 220 320 420 420 420 420

12. Median Width(ft), prevailing 20 20 40 40 20 20

13. Status of Development(Figure 4) 1a 1a 3a2 3a2 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(15.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  G 
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Section ID G03.3.0 G04.0.0 G04.1.0 G05.0.0 G05.1.0 G06.0.0

LRS Milepoint: Beginning/Ending 14.800/15.400 15.400/20.000 20.000/22.820 22.820/24.100 24.100/26.590 26.590/27.620

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.6 2.7 2.6 1.8 1.9 1.9

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05 21/195/05

---- b. HPMS Route/Subroute 0000000119/00 0000119APD/00 0000000119/00 0000000119/00 0000000119/00 0000000119/00

---- c. HPMS Signed Route/Strip Map # 2000000119/G2 2000119APD/G2 2000000119/G2 2000000119/G2 2000000119/G2 2000000119/G2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 50

7. Traffic:       

---- a. ADT-Base Year (2005) 8,500 8,500 8,600 10,400 15,100 17,400

---- b. ADT-Year 2015 11,800 11,800 11,900 14,000 19,900 22,700

---- c. Design Year 2,021 2,021 2,021 1,994 1,996 1,997

---- d. ADT-Design Year 14,300 14,300 14,500 15,100 8,800 14,000

---- e. DHV-Design Year 1,570 1,570 1,600 19,900 940 1,540

---- f. % Truck Design Year(DHV) 23 14 14 7 7 5

---- g. % Truck Design Year(ADT) 15 9 9 10 10 8

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R13/Partial R13/Partial R13/Partial R4/Partial R4/Partial R4/Partial

11. Right-of-Way Width(ft), prevailing 420 360 480 360 360 400

12. Median Width(ft), prevailing 14 16 16 20 20 20

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(15.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  G 
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Section ID G06.1.0 G07.0.0 G08.0.0 G09.0.0

LRS Milepoint: Beginning/Ending 27.620/28.420 28.420/28.760 28.760/28.960 28.960/29.660

Status Completed Completed Completed Completed

1. Finance Code 20 20 20 20

2. Section Length(Miles) 0.8 0.3 0.2 0.7

3. Class/Urban Code U/3140 U/3140 R/0 R/0

4. Location:     

---- a. FIPS State/County/Congressional 21/195/05 21/195/05 21/195/05 21/195/05

---- b. HPMS Route/Subroute 0000000119/00 0000000119/00 0000119APD/00 0000119APD/00

---- c. HPMS Signed Route/Strip Map # 2000000119/G2 2000000119/G2 2000119APD/G2 2000119APD/G2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 50 60 60

7. Traffic:     

---- a. ADT-Base Year (2005) 21,900 19,800 12,000 10,000

---- b. ADT-Year 2015 28,300 25,600 16,000 13,400

---- c. Design Year 1,997 2,021 2,021 2,021

---- d. ADT-Design Year 19,400 29,900 19,000 16,000

---- e. DHV-Design Year 2,180 3,290 2,090 1,760

---- f. % Truck Design Year(DHV) 5 7 7 7

---- g. % Truck Design Year(ADT) 8 10 10 10

---- h. Directional Distribution Factor 60 65 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4

10. Typical X-Section of Reference/Access Control R5/Partial R4/Partial R4/Partial R4/Partial

11. Right-of-Way Width(ft), prevailing 280 550 200 300

12. Median Width(ft), prevailing 20 20 18 18

13. Status of Development(Figure 4) 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:     

---- a. Location 0 0 0 0

---- b. Design 0 0 0 0

15. Right-of-Way:     

---- a. Acquisition 0 0 0 0

---- b. Relocation 0 0 0 0

16. Utility Adjustments 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0

21. Interchanges 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0

23. Traffic Control 0 0 0 0

24. Environmental Mitigation 0 0 0 0

25. Roadside Improvements:     

---- a. Landscape Planting 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0

26. All Other Items 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0

28. Construction Engineering(15.00000000% of line 27) 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  G 
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 26.90 25.80 1.10

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0

28. Construction Engineering(15.00000000% of line 27) 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  I 
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Section ID I01.0.0 I02.0.0 I02.1.0 I02.2.0 I03.0.0 I05.0.0

LRS Milepoint: Beginning/Ending 0.000/2.740 2.740/9.220 13.500/14.160 9.220/10.680 0.000/2.770 2.770/9.380

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2.3 6.1 0.7 1.5 3.4 6.3

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/133/05 21/133/05 21/133/05 21/133/05 21/119/05 21/119/05

---- b. HPMS Route/Subroute 0000000015/00 0000000015/00 0000000007/00 0000000015/00 0000000015/00 0000000015/00

---- c. HPMS Signed Route/Strip Map # 3000000015/I1 3000000015/I1 3000000007/I1 3000000015/I1 3000000015/I1 3000000015/I1

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 50 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 14,400 11,900 11,600 7,500 7,500 7,200

---- b. ADT-Year 2015 18,800 16,000 15,600 10,400 10,400 10,000

---- c. Design Year 1,998 1,982 1,982 1,985 1,985 1,985

---- d. ADT-Design Year 8,600 5,900 5,900 6,400 6,400 6,400

---- e. DHV-Design Year 860 590 590 640 640 640

---- f. % Truck Design Year(DHV) 6 7 7 7 7 7

---- g. % Truck Design Year(ADT) 9 10 10 10 10 10

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 2 2 2 2 2 2

10. Typical X-Section of Reference/Access Control R10/Partial R10/Partial R10/None R10/Partial R10/Partial R10/Partial

11. Right-of-Way Width(ft), prevailing 450 230 230 230 230 230

12. Median Width(ft), prevailing 0 0 0 0 0 0

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  I 
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Section ID I06.0.0 I06.1.0 I07.0.0 I07.1.0 I08.0.0 I08.1.0

LRS Milepoint: Beginning/Ending 0.000/2.700 2.700/6.230 6.230/8.960 8.960/11.120 11.120/12.390 12.390/13.270

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 3.3 3.3 2.7 2.2 1.2 0.9

3. Class/Urban Code R/0 R/0 R/0 U/1470 U/1470 U/1470

4. Location:       

---- a. FIPS State/County/Congressional 21/193/05 21/193/05 21/193/05 21/193/05 21/193/05 21/193/05

---- b. HPMS Route/Subroute 0000000015/00 0000000015/00 0000000015/00 0000000015/00 0000000015/00 0000000015/00

---- c. HPMS Signed Route/Strip Map # 3000000015/I2 3000000015/I2 3000000015/I2 3000000015/I2 3000000015/I2 3000000015/I2

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 9,600 9,600 11,500 13,500 17,500 23,400

---- b. ADT-Year 2015 13,200 13,200 15,500 17,800 22,600 30,000

---- c. Design Year 1,990 1,990 1,990 1,997 1,997 1,997

---- d. ADT-Design Year 8,000 6,900 10,200 13,700 10,500 13,000

---- e. DHV-Design Year 800 690 1,020 1,370 1,050 1,300

---- f. % Truck Design Year(DHV) 7 7 10 10 10 10

---- g. % Truck Design Year(ADT) 10 10 15 15 15 15

---- h. Directional Distribution Factor 60 60 60 60 55 55

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 2 4 4 4 4 4

10. Typical X-Section of Reference/Access Control R10/None R6/None R6/None R6/None R6/Partial R6/Partial

11. Right-of-Way Width(ft), prevailing 230 260 260 260 400 400

12. Median Width(ft), prevailing 0 8 8 8 20 20

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  I 
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Section ID I09.0.0 I10.0.0 I11.0.0 I16.0.0 I17.0.0 I17.1.0

LRS Milepoint: Beginning/Ending 13.270/13.790 13.790/25.180 0.000/14.870 14.870/27.510 0.000/9.520 0.000/1.240

Status NP Completed Completed NP NP NP

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 0.6 11 15 12.5 9.6 1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/193/05 21/193/05 21/025/05 21/025/05 21/237/05 21/237/05

---- b. HPMS Route/Subroute 0000000015/00 0000000015/00 0000000015/00 0000000015/00 0000000015/00 000000015S/00

---- c. HPMS Signed Route/Strip Map # 3000000015/I2 3000000015/I2 3000000015/I3 3000000015/I4 3000000015/I5 340000015S/I6

5. Estimate Section/NHS Designation 2/NHS 1/NHS 1/NHS 2/NHS 2/NHS 2/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 27,700 17,900 7,800 19,600 5,300 7,100

---- b. ADT-Year 2015 35,500 23,100 10,800 11,100 7,700 9,800

---- c. Design Year 1,980 1,990 1,980 1,980 1,980 1,980

---- d. ADT-Design Year 13,800 7,300 4,800 4,800 4,800 4,800

---- e. DHV-Design Year 1,380 730 480 25,100 480 480

---- f. % Truck Design Year(DHV) 7 13 11 11 11 11

---- g. % Truck Design Year(ADT) 10 19 16 16 16 16

---- h. Directional Distribution Factor 55 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 2 2 2 2 2

10. Typical X-Section of Reference/Access Control R3/None R9/None R9/None R9/None R9/None R9/None

11. Right-of-Way Width(ft), prevailing 400 270 250 250 250 250

12. Median Width(ft), prevailing 4 0 0 0 0 0

13. Status of Development(Figure 4) np 1a 1a np np np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  I 
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Section ID I18.0.0 I18.1.0 I18.2.0

LRS Milepoint: Beginning/Ending 36.000/42.700 11.910/36.000 0.000/11.910

Status NP NP NP

1. Finance Code 20 20 20

2. Section Length(Miles) 6.8 23.9 11.9

3. Class/Urban Code R/0 R/0 R/0

4. Location:    

---- a. FIPS State/County/Congressional 21/237/05 21/197/06 21/049/06

---- b. HPMS Route/Subroute 0000009000/00 0000009000/00 0000009000/00

---- c. HPMS Signed Route/Strip Map # 3000009000/I6 3000009000/I6 3000009000/I8

5. Estimate Section/NHS Designation 2/NHS 2/NHS 2/NHS

6. Design Speed(mph) 60 60 60

7. Traffic:    

---- a. ADT-Base Year (2005) 7,100 12,200 12,400

---- b. ADT-Year 2015 9,800 16,200 16,500

---- c. Design Year 1,980 1,980 1,980

---- d. ADT-Design Year 6,000 6,000 6,000

---- e. DHV-Design Year 600 600 600

---- f. % Truck Design Year(DHV) 10 10 10

---- g. % Truck Design Year(ADT) 15 15 15

---- h. Directional Distribution Factor 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4

10. Typical X-Section of Reference/Access Control R1/Full R1/Full R1/Full

11. Right-of-Way Width(ft), prevailing 270 270 270

12. Median Width(ft), prevailing 36 36 36

13. Status of Development(Figure 4) np np np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0



2007 Appalachian Developement Highway System Cost Estimate
Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  I 

 
  Page 5 of 5

Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 126.20 121.90 4.30

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  J 

 
  Page 4 of 8

Section ID J 11.0.0 J 12.0.0 J 13.0.0 J 14.0.0 J 15.0.0 J 16.0.0

LRS Milepoint: Beginning/Ending 16.930/19.510 19.510/25.240 0.000/3.070 3.070/3.370 3.370/4.170 9.780/12.880

Status NP Completed Completed NP Completed NP

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 1.7 4.6 4.2 0.3 0.8 3.1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/231/05 21/231/05 21/199/05 21/199/05 21/199/05 21/199/05

---- b. HPMS Route/Subroute 0000000090/00 0000000090/00 0000000090/00 0000000090/00 0000000090/00 0000000027/00

---- c. HPMS Signed Route/Strip Map # 3000000090/J4 3000000090/J4 3000000090/J5 3000000090/J5 3000000090/J5 2000000027/J5

5. Estimate Section/NHS Designation 2/None 1/None 1/None 2/None 1/None 2/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 8,100 10,500 9,400 14,100 14,400 22,800

---- b. ADT-Year 2015 10,600 13,400 12,200 17,700 18,100 28,100

---- c. Design Year 1,992 1,990 1,990 1,971 1,990 1,978

---- d. ADT-Design Year 4,300 5,800 5,800 2,800 5,600 13,700

---- e. DHV-Design Year 560 750 750 360 730 1,370

---- f. % Truck Design Year(DHV) 7 7 7 7 7 7

---- g. % Truck Design Year(ADT) 10 10 10 10 10 10

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 2 2 2 2 2 4

10. Typical X-Section of Reference/Access Control R9/None B2/None B2/None R10/None R10/None R3/None

11. Right-of-Way Width(ft), prevailing 200 180 180 210 200 200

12. Median Width(ft), prevailing 0 0 0 0 0 24

13. Status of Development(Figure 4) np 1a 1a np 1a np

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  J 
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Section ID J 16.0.1 J 16.1.0 J 17.0.0 J 18.0.0 J 19.0.0 J 19.1.0

LRS Milepoint: Beginning/Ending 12.880/14.880 14.880/16.850 0.000/2.320 21.580/25.900 25.900/28.400 28.400/32.000

Status NP NP Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 2 1.9 2.6 4.1 2.3 3.6

3. Class/Urban Code U/3070 U/3070 U/3070 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/199/05 21/199/05 21/199/05 21/199/05 21/199/05 21/199/05

---- b. HPMS Route/Subroute 0000000027/00 0000000027/00 0000000080/00 0000000080/00 0000000080/00 0000000080/00

---- c. HPMS Signed Route/Strip Map # 2000000027/J5 2000000027/J5 3000000080/J5 3000000080/J5 3000000080/J6 3000000080/J6

5. Estimate Section/NHS Designation 2/NHS 2/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 29,800 36,300 22,400 15,400 7,600 7,400

---- b. ADT-Year 2015 36,300 44,200 27,600 19,100 10,000 9,800

---- c. Design Year 1,978 1,978 1,990 1,992 1,992 2,000

---- d. ADT-Design Year 20,800 23,500 14,200 9,300 8,300 5,600

---- e. DHV-Design Year 2,080 2,350 1,420 1,210 1,080 730

---- f. % Truck Design Year(DHV) 7 7 7 11 11 14

---- g. % Truck Design Year(ADT) 10 10 11 16 16 21

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 4 4 4 4 4 2

10. Typical X-Section of Reference/Access Control R3/None R3/None R4/Partial R2/Partial R2/Partial R10/None

11. Right-of-Way Width(ft), prevailing 200 200 260 310 300 300

12. Median Width(ft), prevailing 24 24 20 60 60 0

13. Status of Development(Figure 4) np np 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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Table B - Design Classification and Cost Estimate by Estimate Sections with Corridor Totals

State:  KY ADHS Corridor:  J 
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Section ID J 20.0.0 J 21.0.0 J 22.0.0 J 22.1.0 J 23.0.0 J 23.1.0

LRS Milepoint: Beginning/Ending 32.000/36.070 36.070/40.100 0.000/0.800 0.800/4.000 4.000/6.700 6.700/9.030

Status Completed Completed Completed Completed Completed Completed

1. Finance Code 20 20 20 20 20 20

2. Section Length(Miles) 4 4.1 0.8 3.4 3.1 2.1

3. Class/Urban Code R/0 R/0 R/0 R/0 R/0 R/0

4. Location:       

---- a. FIPS State/County/Congressional 21/199/05 21/199/05 21/125/05 21/125/05 21/125/05 21/125/05

---- b. HPMS Route/Subroute 0000000080/00 0000000080/00 0000000080/00 0000000080/00 0000000080/00 0000000080/00

---- c. HPMS Signed Route/Strip Map # 3000000080/J6 3000000080/J6 3000000080/J7 3000000080/J7 3000000080/J7 3000000080/J7

5. Estimate Section/NHS Designation 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS 1/NHS

6. Design Speed(mph) 60 60 60 60 60 60

7. Traffic:       

---- a. ADT-Base Year (2005) 7,600 7,600 7,600 7,500 7,400 10,300

---- b. ADT-Year 2015 10,000 10,000 10,000 9,900 9,800 13,200

---- c. Design Year 2,000 2,000 2,000 2,000 2,000 2,000

---- d. ADT-Design Year 5,600 5,400 5,400 5,400 7,200 9,100

---- e. DHV-Design Year 730 700 700 700 940 1,180

---- f. % Truck Design Year(DHV) 14 14 14 17 17 15

---- g. % Truck Design Year(ADT) 21 21 21 26 26 22

---- h. Directional Distribution Factor 60 60 60 60 60 60

8. Number of Lanes to be Constructed this Estimate 0 0 0 0 0 0

9. Ultimate Number of Through Traffic Lanes 2 2 2 2 4 4

10. Typical X-Section of Reference/Access Control R10/Partial R10/None R10/None R10/None R2/None R2/None

11. Right-of-Way Width(ft), prevailing 290 290 300 300 300 300

12. Median Width(ft), prevailing 0 0 0 0 60 60

13. Status of Development(Figure 4) 1a 1a 1a 1a 1a 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:       

---- a. Location 0 0 0 0 0 0

---- b. Design 0 0 0 0 0 0

15. Right-of-Way:       

---- a. Acquisition 0 0 0 0 0 0

---- b. Relocation 0 0 0 0 0 0

16. Utility Adjustments 0 0 0 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0 0 0 0

19. Railroad Grade Seperations 0 0 0 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0 0 0 0

21. Interchanges 0 0 0 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0 0 0 0

23. Traffic Control 0 0 0 0 0 0

24. Environmental Mitigation 0 0 0 0 0 0

25. Roadside Improvements:       

---- a. Landscape Planting 0 0 0 0 0 0

---- b. Rest Area, Overlooks 0 0 0 0 0 0

26. All Other Items 0 0 0 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0 0 0 0
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State:  KY ADHS Corridor:  J 
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Section ID J 23.2.0

LRS Milepoint: Beginning/Ending 9.030/10.500

Status Completed

1. Finance Code 20

2. Section Length(Miles) 1.4

3. Class/Urban Code R/0

4. Location:  

---- a. FIPS State/County/Congressional 21/125/05

---- b. HPMS Route/Subroute 0000000080/00

---- c. HPMS Signed Route/Strip Map # 3000000080/J7

5. Estimate Section/NHS Designation 1/NHS

6. Design Speed(mph) 60

7. Traffic:  

---- a. ADT-Base Year (2005) 15,200

---- b. ADT-Year 2015 18,700

---- c. Design Year 2,000

---- d. ADT-Design Year 12,200

---- e. DHV-Design Year 1,220

---- f. % Truck Design Year(DHV) 15

---- g. % Truck Design Year(ADT) 22

---- h. Directional Distribution Factor 60

8. Number of Lanes to be Constructed this Estimate 0

9. Ultimate Number of Through Traffic Lanes 4

10. Typical X-Section of Reference/Access Control R2/None

11. Right-of-Way Width(ft), prevailing 310

12. Median Width(ft), prevailing 60

13. Status of Development(Figure 4) 1a

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:  

---- a. Location 0

---- b. Design 0

15. Right-of-Way:  

---- a. Acquisition 0

---- b. Relocation 0

16. Utility Adjustments 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0

18. Subbase, Base, Surfacing, Shoulders 0

19. Railroad Grade Seperations 0

20. Highway Grade Seperations without Ramps 0

21. Interchanges 0

22. Other Bridges, Tunnels, and Walls 0

23. Traffic Control 0

24. Environmental Mitigation 0

25. Roadside Improvements:  

---- a. Landscape Planting 0

---- b. Rest Area, Overlooks 0

26. All Other Items 0

27. Subtotal(lines 17 thru 26) 0

28. Construction Engineering(8.00000000% of line 27) 0

29. Total Cost of Construction(lines 27 & 28) 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0
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Section ID Corridor Rural Urban

LRS Milepoint Total Subtotal Subtotal

1. Finance Code    

2. Section Length(Miles) 102.70 96.20 6.50

3. Class/Urban Code    

4. Location:    

---- a. FIPS State/County/Congressional    

---- b. HPMS Route/Subroute    

---- c. HPMS Signed Route/Strip Map #    

5. Estimate Section/NHS Designation    

6. Design Speed(mph)    

7. Traffic:    

---- a. ADT-Base Year (2005)    

---- b. ADT-Year 2015    

---- c. Design Year    

---- d. ADT-Design Year    

---- e. DHV-Design Year    

---- f. % Truck Design Year(DHV)    

---- g. % Truck Design Year(ADT)    

---- h. Directional Distribution Factor    

8. Number of Lanes to be Constructed this Estimate    

9. Ultimate Number of Through Traffic Lanes    

10. Typical X-Section of Reference/Access Control    

11. Right-of-Way Width(ft), prevailing    

12. Median Width(ft), prevailing    

13. Status of Development(Figure 4)    

Estimated Cost($1,000) per Work Classification

14. Preliminary Engineering:    

---- a. Location 0 0 0

---- b. Design 0 0 0

15. Right-of-Way:    

---- a. Acquisition 0 0 0

---- b. Relocation 0 0 0

16. Utility Adjustments 0 0 0

17. Erosion Control/Clear/Grade/Drain/Minor Structure 0 0 0

18. Subbase, Base, Surfacing, Shoulders 0 0 0

19. Railroad Grade Seperations 0 0 0

20. Highway Grade Seperations without Ramps 0 0 0

21. Interchanges 0 0 0

22. Other Bridges, Tunnels, and Walls 0 0 0

23. Traffic Control 0 0 0

24. Environmental Mitigation 0 0 0

25. Roadside Improvements:    

---- a. Landscape Planting 0 0 0

---- b. Rest Area, Overlooks 0 0 0

26. All Other Items 0 0 0

27. Subtotal(lines 17 thru 26) 0 0 0

28. Construction Engineering(8.00000000% of line 27) 0 0 0

29. Total Cost of Construction(lines 27 & 28) 0 0 0

30. Total Estimated Cost(lines 14, 15, 16, 29 & 5% Contingency) 0 0 0
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